



PATRICK F. GILL
 WOODBURY COUNTY
 AUDITOR & RECORDER &
 COMM. OF ELECTIONS

12e
 10/3/17

2017 OCT 11 AM 8 10

WOODBURY COUNTY, IOWA
CONTRACT

Kind of Work HMA levelers
 Project No. HMA Levelers 2017 County Woodbury
 THIS AGREEMENT made and entered by and between Woodbury County, Iowa, by its Board of Supervisors
 consisting of the following members: Jeremy Tavior, Matthew Ung, Marty Pottebaum, Keith Radig, and Rocky De Witt, Contracting Authority,
 and Knife River Midwest of Sioux City, Iowa, Contractor.

WITNESSETH: That the Contractor, for and in consideration of _____
Seventy Five Thousand Three Hundred Fourty Five and 00/100 (\$75,345.00)
 payable as set forth in the specifications constituting a part of this contract, hereby agrees to construct in accordance with the plans and specifications
 therefore, and in the locations designated in the notice to bidders, the various items of work as follows:

Item No.	Item	Quantity	Unit Price	Amount
Project: HMA Levelers 2017				
Group 1				
1.	HMA Leveler 3/8 Surface Mix	280 Ton	215.00	60,410.00
2.	Mobilization	1 LS	10,000.00	10,000.00
3.	Traffic Control	1 LS	2,753.00	2,753.00
4.	Flaggers	24 Each	90.50	2,182.80
TOTAL BID				\$75,345.80

Said specifications and plans are hereby made part of and the basis of this agreement and a true copy of said plans and specifications are now on file in the office of the County Engineer under the date of August 16, 2017

That in consideration of the foregoing, the Contracting Authority hereby agrees to pay the Contractor, promptly and according to the requirements of the specifications the amounts set forth, subject to the conditions as set forth in the specifications.

That it is mutually understood and agreed by the parties hereto that the notice to bidders, the proposal, the specifications for Project No. HMA levelers 2017 in Woodbury County, Iowa, the within contract, the contractor's bond, and the general and detailed plans are and constitute the basis of contract between the parties hereto.

That it is further understood and agreed by the parties of this contract that the above work shall be commenced and completed on or before:

Approximate Starting Date	Specified Starting Date	Late Start Date	Number of Working Days
		October 18, 2017	12

That time is the essence of this contract and that said contract contains all of the terms and conditions agreed upon by the parties hereto.

It is further understood that the Contractor consents to the jurisdiction of the courts of Iowa to hear, determine, and render judgment as to any controversy arising hereunder.

IN WITNESS WHEREOF the parties hereto have set their hands for the purposes herein expressed to this and three other instruments of like tenor, as the

18th day of September, 2017

Approved:
 By [Signature]
 Contractor: Knife River Midwest

By [Signature]
 Contracting Authority: Woodbury County Board Chairperson
 Date 10-3-17

Date 9-18-2017