



159 9-26-17

### WOODBURY COUNTY, IOWA CONTRACT

PAID TO BILL  
WOODBURY COUNTY  
AUDITOR & RECORDER &  
CLERK OF ELECTIONS

Kind of Work Bridge Replacement with RCB Culvert  
Project No. L-B(Q10)--73-97 County Woodbury

THIS AGREEMENT made and entered by and between Woodbury County, Iowa, by its Board of Supervisors consisting of the following members: Matthew Ung, Jeremy Taylor, Marty Pottebaum, Keith Radig and Rocky De Witt, Contracting Authority, and Graves Construction Spencer, IA, Contractor. WITNESSETH: That the Contractor, for and in consideration of -----

Two Hundred Eighty-Seven Thousand Eighty-Nine and 09/100 (\$287,089.09)  
payable as set forth in the specifications constituting a part of this contract, hereby agrees to construct in accordance with the plans and specifications therefore, and in the locations designated in the notice to bidders, the various items of work as follows:

| Item No.                          | Item                                   | Quantity   | Unit Price  | Amount      |
|-----------------------------------|--|------------|-------------|-------------|
| Project: L-B(LQ10)--73-97 Group I |  |            |             |             |
| 1.                                | Clearing and Grubbing                  | 0.18 Acres | \$14,000.00 | \$ 2,520.00 |
| 2.                                | Excavation Class 10 Roadway and Borrow | 1,017 C.Y. | 14.00       | 14,238.00   |
| 3.                                | Removal of Existing Bridge             | 1 L.S.     | 12,500.00   | 12,500.00   |
| 4.                                | Granular Backfill                      | 214 C.Y.   | 40.00       | 8,560.00    |
| 5.                                | Excavation Class 20                    | 1,895 C.Y. | 15.00       | 28,425.00   |
| 6.                                | Structural Concrete (RCB Culvert)      | 263.5 LB   | 480.00      | 126,480.00  |
| 7.                                | Reinforcing Steel                      | 48,903 LB  | 1.03        | 50,370.09   |
| 8.                                | Revetment Class E                      | 235 Ton    | 42.00       | 9,870.00    |
| 9.                                | Safety Closure                         | 2 Each     | 250.00      | 500.00      |
| 10.                               | Removal and Installation of Fence      | 305 L.F.   | 10.00       | 3,050.00    |
| 11.                               | Traffic Control                        | 1 L.S.     | 4,000.00    | 4,000.00    |
| 12.                               | Mobilization                           | 1 L.S.     | 26,000.00   | 26,000.00   |
| 13.                               | Mulching                               | 0.18 Acres | 700.00      | 126.00      |
| 14.                               | Seeding and Fertilizing (Rural)        | 0.18 Acres | 2,500.00    | 450.00      |

**TOTAL BID** \$287,089.09

Said specifications and plans are hereby made part of and the basis of this agreement and a true copy of said plans and specifications are now on file in the office of the County Engineer under the date of July 26, 2017

That in consideration of the foregoing, the Contracting Authority hereby agrees to pay the Contractor, promptly and according to the requirements of the specifications the amounts set forth, subject to the conditions as set forth in the specifications.

That it is mutually understood and agreed by the parties hereto that the notice to bidders, the proposal, the specifications for Project No. L-B(Q10)--73-97 in Woodbury County, Iowa, the within contract, the contractor's bond, and the general and detailed plans are and constitute the basis of contract between the parties hereto.

That it is further understood and agreed by the parties of this contract that the above work shall be commenced and completed on or before:

| Approximate Starting Date | Specified Starting Date | Late Start Date  | Number of Working Days |
|---------------------------|-------------------------|------------------|------------------------|
|                           |                         | October 23, 2017 | 60                     |

That time is the essence of this contract and that said contract contains all of the terms and conditions agreed upon by the parties hereto.

It is further understood that the Contractor consents to the jurisdiction of the courts of Iowa to hear, determine, and render judgment as to any controversy arising hereunder.

IN WITNESS WHEREOF the parties hereto have set their hands for the purposes herein expressed to this and three other instruments of like tenor, as the

26<sup>th</sup> day of September, 2017

Approved: \_\_\_\_\_  
By T. D. Conner  
Contractor: Graves Construction

By [Signature]  
Contracting Authority: Woodbury County Board Chairperson

Date 8/28/17

Date 9-26-17