



ila

### WOODBURY COUNTY, IOWA CONTRACT

Kind of Work Slurry Wedge (Wheel Path) K45  
Project No. Slurry Wedge K45 2022 County Woodbury

THIS AGREEMENT made and entered by and between Woodbury County, Iowa, by its Board of Supervisors consisting of the following members: Keith Radig, Rocky De Witt, Jeremy Taylor, Matthew Ung and Justin Wright Contracting Authority, and Midwest Coatings, Modale, IA Contractor.

WITNESSETH: That the Contractor, for and in consideration of \_\_\_\_\_

One Hundred Seventy Three Thousand Eight Hundred Sixty and 00/100 (\$ 173,860.00)

Payable as set forth in the specifications constituting a part of this contract, hereby agrees to produce in accordance with Woodbury County Gravel gradations and scope of work for gravel production. Payment of work as follows:

Item No.	Item	Quantity	Unit Price	Amount
Slurry Wedge K45 2022				
1.	Slurry Wedge on HMA Surface	70,500 Ton	\$1.42	\$ 100,110.00
2.	Emulsion	1,000 Gal	\$6.80	\$ 6,800.00
3.	Aggregate	500 Ton	\$71.90	\$ 35,950.00
4.	Mobilization	1 L.S.	\$12,000.00	\$ 12,000.00
5.	Traffic Control	1 L.S.	\$4,000.00	\$ 4,000.00
6.	Flaggers	30 Each	\$500.00	\$ 15,000.00
<b>TOTAL BID</b>				<b>\$ 173,860.00</b>

Said specifications and plans are hereby made part of and the basis of this agreement and a true copy of said plans and specifications are now on file in the office of the County Engineer under the date of August 23, 2022

That in consideration of the foregoing, the Contracting Authority hereby agrees to pay the Contractor, promptly and according to the requirements of the specifications the amounts set forth, subject to the conditions as set forth in the specifications.

That it is mutually understood and agreed by the parties hereto that the notice to bidders, the proposal, the specifications for Project No. Slurry Wedge K45 2022 in Woodbury County, Iowa, the within contract, the contractor's bond, and the general and detailed plans are and constitute the basis of contract between the parties hereto.

That it is further understood and agreed by the parties of this contract that the above work shall be commenced and completed on or before:

Approximate Starting Date	Specified Starting Date	Completion Date	Number of Working Days
		October 31, 2022	

That time is the essence of this contract and that said contract contains all of the terms and conditions agreed upon by the parties hereto.

It is further understood that the Contractor consents to the jurisdiction of the courts of Iowa to hear, determine, and render judgment as to any controversy arising hereunder.

IN WITNESS WHEREOF the parties hereto have set their hands for the purposes herein expressed to this and three other instruments of like tenor, as the

\_\_\_\_\_ day of \_\_\_\_\_, 2022

Approved: \_\_\_\_\_  
By \_\_\_\_\_  
Contractor: Midwest Coatings

By \_\_\_\_\_  
Contracting Authority: Woodbury County Board Chairperson

Date 9/22/22

Date \_\_\_\_\_