

# CONTRACT

FA96 (Form 050019)  
05-13

12C  
07/08/14

Letting Date: June 17, 2014 Contract ID: 97-0867-601 Bid Order No.: 016  
County: WOODBURY Project Engineer: WOODBURY COUNTY ENGINEER  
Cost Center: 801000 Object Code: 860 DBE Commitment: \$58,846.95  
Contract Work Type: BRIDGE AND APPROACHES - CCS

14 JUL 16 PM 14:02

This agreement made and entered by and between the BOARD OF SUPERVISORS OF WOODBURY COUNTY,  
IOWA, CONTRACTING AUTHORITY, AND  
DIXON CONSTRUCTION CO. OF CORRECTIONVILLE, IA, (DI360), CONTRACTOR

It is agreed that the notice and instructions to bidders, the proposal filed by the Contractor, the specifications, the plan, if any, for project(s) listed below, together with Contractor's performance bond, are made a part hereof and together with this instrument constitute the contract. This contract contains all of the terms and conditions agreed upon by the parties hereto. A true copy of said plan is now on file in the office of the Contracting Authority under date of 06/12/2014

-----  
PROJECT: BRS-0867(601)--60-97 COUNTY: WOODBURY  
WORK TYPE: BRIDGE AND APPROACHES - CCS ACCOUNTING ID: 31759  
ROUTE: 210TH STREET LENGTH (MILES): 0.16  
LOCATION: D-38 APPROX 1/4 MILE SE OF K42.BRONSON TWP. SECTION 5.  
FEDERAL AID - PREDETERMINED WAGES ARE IN EFFECT  
-----

The specifications consist of the Standard Specifications for Highway and Bridge Construction, Series 2012 of the Iowa Department of Transportation plus the following Supplemental Specifications, Special Provisions, and addendums: FHWA-1273.05, GS-12004, IA14-1.1, ADDENDUMS: 17JUN016.A01

Contractor, for and in considerations of \$1,299,054.30 payable as set forth in the specifications constituting a part of this contract, agrees to construct various items of work and/or provide various materials or supplies in accordance with the plans and specifications therefore, and in the locations designated in the Notice to Bidders.

Contractor certifies by signature on this contract, under pain of penalties for false certification, that the Contractor has complied with Iowa Code Section 452A.17(8) as amended, if applicable, and Iowa Code Section 91C.5 (Public Registration Number), if applicable.

In consideration of the foregoing, Contracting authority hereby agrees to pay the Contractor promptly and according to the requirements of the specifications the amounts set forth, subject to the conditions as set forth in the specifications.

It is further understood and agreed that the above work shall also be commenced or completed in accordance with Page 1B of this Contract and assigned Proposal Notes.

To accomplish the purpose herein expressed, the Contracting authority and Contractor have signed this and one other identical instrument.

For Federal-Aid contracts the Contractor certifies that each subcontract is evidenced in writing and that it contains all pertinent provisions and requirements of the contract.

By David R. Dixon Contractor (if joint venture)

By George W. Dornier Contracting Authority

Contract Award Date  
JUL 17 2014

Concurrence Date

Iowa DOT Concurrence Wm W. Egan  
For Local Agency Contracts

Letting Date: June 17, 2014 Contract ID: 97-0867-601 Bid Order No. : 016

It is further understood and agreed that the above work shall be commenced or completed in accordance with the following schedule:

SITE NUMBER	CONTRACT PERIOD /SITE DESCRIPTION	LIQUIDATED DAMAGES
	CONTRACT LATE START DATE 07/21/2014 75 WORKING DAYS	\$1,200.00

CONTRACT NOTES

---

CONTRACT SCHEDULE OF PRICES

\*\*\*\*\*

Vendor No.: DI360 Bid Order No.: 016  
 Contract ID No.: 97-0867-601 Letting Date: June 17, 2014  
 Primary Work Type: BRIDGE AND APPROACHES - CCS 10:00 A.M.  
 Primary County: WOODBURY

Line No	Item Number Item Description	Item Quantity and Unit	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Cts
SECTION 0001 ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE BRIDGE						
0010	2101-0850001 CLEARING AND GRUBBING	2.000 ACRE	4,000.00000		8,000.00	
0020	2102-2710070 EXCAVATION, CLASS 10, ROADWAY AND BORROW	942.000 CY	10.00000		9,420.00	
0030	2104-2710020 EXCAVATION, CLASS 10, CHANNEL	4,283.000 CY	5.00000		21,415.00	
0040	2110-3825010 GRANULAR MATERIAL	90.000 TON	50.00000		4,500.00	
0050	2121-7425020 GRANULAR SHOULDERS, TYPE B	500.000 TON	30.00000		15,000.00	
0060	2123-7450020 SHOULDER FINISHING, EARTH	15.500 STA	500.00000		7,750.00	
0070	2301-0690180 BRIDGE APPROACH, RK-18	106.500 SY	150.00000		15,975.00	
0080	2301-1033090 STANDARD OR SLIP FORM PORTLAND CEMENT CONCRETE PAVEMENT, CLASS C, CLASS 3 DURABILITY, 9 IN.	1,598.900 SY	70.00000		111,923.00	
0090	2301-6911722 PORTLAND CEMENT CONCRETE PAVEMENT SAMPLES	LUMP	LUMP		3,000.00	
0100	2301-7000110 PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT THICKNESS (BY SCHEDULE)	5,400.000 EACH	1.00000		5,400.00	

CONTRACT SCHEDULE OF PRICES

\*\*\*\*\*

Vendor No.: DI360 Bid Order No.: 016  
 Contract ID No.: 97-0867-601 Letting Date: June 17, 2014  
 Primary Work Type: BRIDGE AND APPROACHES - CCS 10:00 A.M.  
 Primary County: WOODBURY

Line No	Item Number Item Description	Item Quantity and Unit	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Cts
0110	2401-6745625 REMOVAL OF EXISTING BRIDGE	LUMP	LUMP			100,000.00
0120	2402-2720000 EXCAVATION, CLASS 20	626.000 CY	10.00000			6,260.00
0130	2403-0100010 STRUCTURAL CONCRETE (BRIDGE)	540.000 CY	450.00000			243,000.00
0140	2403-0100020 STRUCTURAL CONCRETE (RCB CULVERT)	125.600 CY	450.00000			56,520.00
0150	2404-7775000 REINFORCING STEEL	18,941.000 LB	0.80000			15,152.80
0160	2404-7775005 REINFORCING STEEL, EPOXY COATED	95,363.000 LB	0.80000			76,290.40
0170	2414-6424124 CONCRETE OPEN RAILING, TL-4	322.200 LF	50.00000			16,110.00
0180	2501-0201042 PILES, STEEL, HP 10 X 42	980.000 LF	30.00000			29,400.00
0190	2501-0201253 PILES, STEEL, HP 12 X 53	1,680.000 LF	40.00000			67,200.00
0200	2501-5478053 CONCRETE ENCASEMENT OF STEEL H PILES, HP 12 X 53 (P10L TYPE 3)	390.300 LF	150.00000			58,545.00
0210	2501-6335010 PREBORED HOLES	140.000 LF	35.00000			4,900.00

CONTRACT SCHEDULE OF PRICES

\*\*\*\*\*

Vendor No.: DI360 Bid Order No.: 016  
 Contract ID No.: 97-0867-601 Letting Date: June 17, 2014  
 Primary Work Type: BRIDGE AND APPROACHES - CCS 10:00 A.M.  
 Primary County: WOODBURY

Line No	Item Number Item Description	Item Quantity and Unit	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Cts
0230	2507-3250005 ENGINEERING FABRIC	2,340.000 SY	2.20000		5,148.00	
0240	2507-6800061 REVETMENT, CLASS E	2,500.000 TON	40.00000		100,000.00	
0250	2510-6750501 REMOVAL AND CRUSHING OF PAVEMENT	1,598.900 SY	15.00000		23,983.50	
0260	2518-6910000 SAFETY CLOSURE	2.000 EACH	150.00000		300.00	
0270	2519-4200010 REMOVAL AND REINSTALLATION OF FENCE, BARBED WIRE	620.000 LF	5.00000		3,100.00	
0280	2527-9263109 PAINTED PAVEMENT MARKING, WATERBORNE OR SOLVENT-BASED	23.880 STA	70.00000		1,671.60	
0290	2528-8445110 TRAFFIC CONTROL	LUMP	LUMP		7,000.00	
0300	2533-4980005 MOBILIZATION	LUMP	LUMP		175,000.00	
0310	2551-0000210 PERMANENT CRASH CUSHION	4.000 EACH	25,000.00000		100,000.00	
0320	2551-0000300 PERMANENT CRASH CUSHION SPARE PARTS KIT	4.000 EACH	500.00000		2,000.00	
0330	2601-2634100 MULCHING	2.000 ACRE	700.00000		1,400.00	

CONTRACT SCHEDULE OF PRICES

\*\*\*\*\*

Vendor No.: DI360 Bid Order No.: 016  
 Contract ID No.: 97-0867-601 Letting Date: June 17, 2014  
 Primary Work Type: BRIDGE AND APPROACHES - CCS 10:00 A.M.  
 Primary County: WOODBURY

Line No	Item Number Item Description	Item Quantity and Unit	Unit Price		Bid Amount	
			Dollars	Cts	Dollars	Cts
0340	2601-2636043 SEEDING AND FERTILIZING (RURAL)	2.000 ACRE	1,000.00000		2,000.00	
0350	2602-0000020 SILT FENCE	425.000 LF	4.00000		1,700.00	
TOTAL BID						1,299,064.30

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: June 17, 2014  
Date of Addendum: June 11, 2014

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
016	97-0867-601	BRIDGE AND APPROACHES - CCS	WOODBURY	BRS-0867(601)--60-97	17JUN016.A01

---

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

---

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Delete Proposal Line No. 0220 2505-4008400 STEEL BEAM GUARDRAIL BARRIER  
TRANSITION SECTION; 4,000 EACH

If the above changes are not made, they will be made as shown here.

Make the following change to the PLAN Sheet C1:

Replace Tab. 108-30 CRASH CUSHIONS with the attached Tab. 108-30 CRASH CUSHIONS.

\* Bid Item

# CRASH CUSHIONS

108-30  
04-16-13

No.	Direction of Traffic ①	Location Station	Side	Obstacle Width ③	Bid Item(s)						Sand Barrel Details ②					Earthwork*		Spare Parts Kit		Remarks
					Crash Cushion (select One)						Length ⑤	Length ⑥	Length ⑦	Length ⑧	Length ⑨	Excavation Class 10	Embankment In Place	Permanent	Permanent Severe Use	
					Temporary	Temporary Redirective	Temporary Severe Use	Permanent	Permanent Severe Use	Feet										
1	SB	7+65	RT	1'-1"					1						23			1	SEE MATLS. IM 455	
2	SB	7+65	LT	1'-1"					1						21			1	SEE MATLS. IM 455	
3	NB	9+15	LT	1'-1"					1						24			1	SEE MATLS. IM 455	
4	NB	9+15	RT	1'-1"					1						24			1	SEE MATLS. IM 455	

- ① Lane(s) to which the installation is adjacent.
- ② Spare parts kit to be included with each permanent crash cushion.
- ③ Obstacle Is J30 Open Barrier Rail End Post, TL-4, J30-43-06