

Standard Form of Agreement Between Owner and Architect, Construction Manager as Adviser Edition

AGREEMENT made as of the day of December in the year 2016 (In words, indicate day, month and year.)

BETWEEN the Architect's client identified as the Owner: (Name, legal status, address and other information)

Woodbury County, IA and/or Woodbury Board of Supervisors Woodbury County Courthouse 620 Douglas Street Sioux City, IA 51101

and the Architect: (Name, legal status, address and other information)

Goldberg Group Architects, PC 805 N. 36th Street – Suite B St. Joseph, MO 64506

for the following Project: (Name, location and detailed description)

Woodbury County Juvenile Facility Security Systems & Door Upgrades Woodbury County 620 Douglas Street Sioux City, IA

The Construction Manager: (Name, legal status, address and other information)

The Baker Group 4224 Hubbell Avenue Des Moines, IA 50317

The Owner and Architect agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An Additions and Deletions Report that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

This document is intended to be used in conjunction with AIA
Documents A132™–2009, Standard
Form of Agreement Between Owner
and Contractor, Construction
Manager as Adviser Edition;
A232™–2009, General Conditions
of the Contract for Construction,
Construction Manager as Adviser
Edition; and C132™–2009,
Standard Form of Agreement
Between Owner and Construction
Manager as Adviser.

AIA Document A232™–2009 is adopted in this document by reference. Do not use with other general conditions unless this document is modified.

User Notes:

TABLE OF ARTICLES

- 1 INITIAL INFORMATION
- 2 ARCHITECT'S RESPONSIBILITIES
- 3 SCOPE OF ARCHITECT'S BASIC SERVICES
- 4 ADDITIONAL SERVICES
- 5 OWNER'S RESPONSIBILITIES
- 6 COST OF THE WORK
- 7 COPYRIGHTS AND LICENSES
- 8 CLAIMS AND DISPUTES
- 9 TERMINATION OR SUSPENSION
- 10 MISCELLANEOUS PROVISIONS
- 11 COMPENSATION
- 12 SPECIAL TERMS AND CONDITIONS
- 13 SCOPE OF THE AGREEMENT

ARTICLE 1 INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1. (Note the disposition for the following items by inserting the requested information or a statement such as "not applicable," "unknown at time of execution" or "to be determined later by mutual agreement.")

§ 1.1.1 The Owner's program for the Project:

(Identify documentation or state the manner in which the program will be developed.)

Door Replacement: Replace as many of the detention doors and frames as Owner's budget will permit. Security System(s) Replacement: Replace and upgrade the existing Electronic Security Systems and Controls, including but not limited to door controls, locks, central panels, security cameras, intercoms, such that operating safety, security and efficiency are improved.

§ 1.1.2 The Project's physical characteristics:

(Identify or describe, if appropriate, size, location, dimensions, or other pertinent information, such as geotechnical reports; site, boundary and topographic surveys; traffic and utility studies; availability of public and private utilities and services; legal description of the site; etc.)

§ 1.1.3 The Owner's budget for the Cost of the Work, as defined in Section 6.1: (Provide total and, if known, a line item breakdown.)

One Hundred Thousand & no/100 Dollars (\$100,000.00) for Door Replacement Three Hundred Fifty Five Thousand & no/100 Dollars (\$355,000.00) for Security upgrades.

- § 1.1.4 The Owner's anticipated design and construction schedule:
 - .1 Design phase milestone dates, if any: