9-19-17 16a







250 41st Ave. Drive SW • Cedar Rapids, IA 52404 • Telephone (319) 364-5355 • Fax (319) 365-5316

Date: 9/8/2017
To: Kenny Schmitz
Building Services Director
Woodbury County Building Services Department

Project: Courthouse Basement Column Repairs

We are pleased to submit the following proposal to make needed structural concrete repairs to the above-mentioned structure. Should you have any questions regarding this proposal please don't hesitate to contact me directly.

CONSTRUCTION PROCEDURES

- Mobilize to site.
- Complete pre-job safety inspection and set up safety awareness plans for the site.
- Set up safe access to the repair areas.
- · Complete specified concrete repairs
- Clean the project area, properly dispose of concrete rubble and other construction debris, and de-mobilize from site.

PROPOSED PRICING

Mobilization	\$ 1,380.00
Concrete Repairs (T&M)	\$ 17,631.00
Total	\$ 19,011.00

ALTERNATE: DAS and XP4 Anode installation \$ 2,650.00

QUALIFICATIONS, TERMS, & CONDITIONS

- Quote good for 30 days.
- Payment net 30 days.
- Garbage disposal for concrete rubble and regular garbage provided by others.
- Access to the work area during regular business hours Monday-Friday.
- All work completed using Vector Construction Inc. work force.
- All work to be completed during 10-hour shifts, Monday through Friday.
- All work will be invoiced at T&M rates provided.
- Parking and storage areas provided by owner.
- Should the scope of work change or additional work locations be identified; such work would be completed at T&M rates provided.
- Work on all areas to be completed with one mobilization with complete continuity of work.
 Any additional mobilizations will be invoiced separately at an agreed upon rate.



VECTOR CONSTRUCTION INC. Estimate of Work

CUSTOMER: Woodbury County	DATE: 9/8/2017	
ADDRESS: Sioux City, IA	ORDER #:	
WORK LOCATION: Courthouse Basement	PROJECT:	
CONTACT: Kenny Schmitz	JOB NUMBER:	

Mobilization	\$1,380.00
Labor	\$7,290.00
Equipment	\$2,250.00
Material	\$4,922.50
Subtotal	\$15,842.50
10% Mark-up	\$1,584.25
10% Overhead	<u>\$1,584.25</u>
Project Total	\$19,011.00

This represents a reasonable good faith estimate of the cost to perform the defined scope of work. Final invoice will represent actual time spent on site and material purchased. Factors beyond our control including delays in gaining access to work areas, process spills flooding work area, overtime hours if required to complete work, additional or larger patches repaired, etc would be reflected in the final invoice costs.







250 41st Ave. Drive SW · Cedar Rapids, IA 52404 · Telephone (319) 364-5355 · Fax (319) 365-5316

- Pricing includes all labor, materials, and equipment necessary to complete the installation of the items bid only.
- Work areas are to be clear of other contractors and obstructions in to provide continuity of work for Vector.
- This repair is intended to improve the current situation. Vector is not providing an engineering analysis or design of the structure.
- Removal of fence and any necessary hoarding required to be provided by owner.

HEALTH, SAFETY, AND ENVIRONMENT

Vector's workplace health, safety and environmental protection policy initiatives demonstrate the integrity with which we embrace our ethical responsibilities. We strive to prevent workplace injury. property, and equipment damage and to control risks to our customers, the public and the environment. Vector's goal is to minimize the impact of construction on our environment.

Vector has recently completed and is certified in the SAFESTART program. SAFESTART is designed to improve the safety for all of our employees through motivation, participation and creating a positive shift in their safety culture at work and at home.

For additional information on our range of products and services for corrosion mitigation of concrete structures please visit our web site at www.vector-construction.com

If you have any questions or comments, please feel free to contact me at your convenience.

Sincerely,

VECTOR CONSTRUCTION INC.

Kyle Kuenstling **Division Manager**

Mobile: 319-240-4725

Lule Kuensle

Email: kylek@vector-construction.com

Acceptance of Vector Proposal by an authorized Woodbury County Signer: