

TABULATION OF BIDS

PROJECT NO. CP-2021


LETTING DATE March 30, 2021

MAINTENANCE CULVERT PIPE LETTING

NOTE: IN CASE OF MATHEMATICAL ERROR, UNIT PRICE SHALL GOVERN

10a7  
10b

		* QUANTITIES		* UNIT PRICE		* AMOUNT		* UNIT PRICE		* AMOUNT	
		*		*				*			*
		*		*	TrueNorth Steel			*	Metal Culverts Inc.		*
		*		*	1522 40th St. N.			*	P. O. Box 9, 504 Wilson Ind. Rd.		*
		*		*	Fargo, ND 58102			*	Maryville, MO 64468		*
		*		*				*			*
1	18" CMP	*	370.00 l.f.	*	\$ 28.75	\$	10,637.50	*	\$ 23.70	\$	8,769.00
2	24" CMP	*	2694.00 l.f.	*	\$ 37.21	\$	100,243.74	*	\$ 31.60	\$	85,130.40
3	30" CMP	*	264.00 l.f.	*	\$ 45.61	\$	12,041.04	*	\$ 38.75	\$	10,230.00
4	36" CMP	*	176.00 l.f.	*	\$ 54.07	\$	9,516.32	*	\$ 46.25	\$	8,140.00
5	18" Bands	*	18 each	*	\$ 62.32	\$	1,121.76	*	\$ 35.55	\$	639.90
6	24" Bands	*	90 each	*	\$ 106.34	\$	9,570.60	*	\$ 71.10	\$	6,399.00
7	Special Pipe 2021-1**		1.00 L. S.	*	\$ 6,269.03	\$	6,269.03	*	\$ 6,436.10	\$	6,436.10
				*		\$	<b>149,399.99</b>	*		\$	<b>125,744.40</b>



*awarded by  
Board of  
Supervisors  
3-30-21*

\*\*To be delivered after 7/1/21 and before 7/31/21

(Bid Proposal Continued)

Maintenance Culvert Pipe  
Project CP-2021  
March 30, 2021

**Schedule of Bids**

We, the undersigned, propose to furnish the following quantities of fabricated steel roadway culvert pipes at the following prices. Culvert pipes shall be in fabricated lengths and furnished F.O.B. to the County maintenance yard as detailed in sheet No. 3 through 5.

Note: Bidder shall show unit price, extensions for each item, and the amount of TOTAL BID. In case of mathematical error, unit price shall govern.

<u>Item</u>	<u>Description</u>	<u>Qty.</u>	<u>Unit Price in Dollars</u>	<u>Dollar Amount</u>
1.	18" Culvert Pipe	370	\$ <u>23.70</u> Per L.F	\$ <u>8,769.00</u>
2.	24" Culvert Pipe	2,694	\$ <u>31.60</u> Per L.F	\$ <u>85,130.40</u>
3.	30" Culvert Pipe	264	\$ <u>38.75</u> Per L.F.	\$ <u>10,230.00</u>
4.	36" Culvert Pipe	176	\$ <u>46.25</u> Per L.F.	\$ <u>8,140.00</u>
5.	18" Diameter 12" Wide Annular Connecting Band	18	\$ <u>35.55</u> Per Ea.	\$ <u>639.90</u>
6.	24" Diameter 24" Wide Annular Connecting Band	90	\$ <u>71.10</u> Per Ea.	\$ <u>6,399.00</u>
7.	Special Pipe CP-2021-1*		\$ <u>6,436.10</u> Lump Sum	\$ <u>6,436.10</u>

\*To be delivered after 7/1/21 and before 7/31/21

TOTAL BID \$ 125,744.40

Submitted by: METAL CULVERTS INC.  
(Company)

By: Travis Mills TRAVIS MILLS  
Authorized Company Representative

MARCH 23, 2021

Date

Bid Proposal

Project CP-2021

Proposal of METAL CULVERTS INC. of P.O. BOX 330 JEFFERSON CITY, MO 65102  
(Company) (Address)

State of MISSOURI for furnishing Woodbury County Secondary Roads  
Department with various corrugated metal roadway culvert pipes.

To the Board of Supervisors,  
Woodbury County, Iowa

METAL CULVERTS INC. hereby certify \_\_\_\_\_ that I/We are  
the only person or persons interested in this proposal as principal; and that it is made without  
collusion with any person, firm, or corporation; that an examination has been made of the  
specifications and contract form, including the special provisions contained herein, and understand  
what quantities and kinds of materials that are to be bid and to furnish all materials specified, in the  
manner and time prescribed, at the prices hereinafter set out.

WE FURTHER AGREE, upon of acceptance of this bid by Woodbury County, to execute formal  
contract within fifteen (15) days from the date of award and to complete delivery of Project CP-2021  
materials on or before the 30th day of June, 2021. Special Pipe 2021-1 materials to be delivered on  
or before July 31, 2021. To pay liquidated damages of \$50.00 per calendar day for each calendar  
day elapsing after June 30, 2021 for Project CP-2021 and July 31, 2021 for Special Pipe 2021-1 until  
delivery of all materials is completed.

The date of delivery specified is the essence of the contract and a failure to make delivery within 30  
days thereafter shall constitute a breach of the contract, and the County may thereafter discontinue  
liquidated damages and purchase such materials at its option, and the increase difference in cost, if  
any, between the amounts so paid for the material and the contract price for the same, plus liquidated  
damages, shall constitute the measure of damages to be paid by the undersigned to Woodbury  
County for such breach.

Date of letting Tuesday, March 30, 2021

Signed METAL CULVERTS INC.  
(Company)

By Travis Mills TRAVIS MILLS  
(Authorized Company Representative)

Date MARCH 23, 2021

(Bid Proposal Continued)

Maintenance Culvert Pipe  
Project CP-2021  
March 30, 2021

Schedule of Bids

We, the undersigned, propose to furnish the following quantities of fabricated steel roadway culvert pipes at the following prices. Culvert pipes shall be in fabricated lengths and furnished F.O.B. to the County maintenance yard as detailed in sheet No. 3 through 5.

Note: Bidder shall show unit price, extensions for each item, and the amount of TOTAL BID. In case of mathematical error, unit price shall govern.

<u>Item</u>	<u>Description</u>	<u>Qty.</u>	<u>Unit Price in Dollars</u>	<u>Dollar Amount</u>
1.	18" Culvert Pipe	370	\$ <u>28.75</u> Per L.F.	\$ <u>10,637.50</u>
2.	24" Culvert Pipe	2,694	\$ <u>37.21</u> Per L.F.	\$ <u>100,243.74</u>
3.	30" Culvert Pipe	264	\$ <u>45.61</u> Per L.F.	\$ <u>12,041.04</u>
4.	36" Culvert Pipe	176	\$ <u>54.07</u> Per L.F.	\$ <u>9,516.32</u>
5.	18" Diameter 12" Wide Annular Connecting Band	18	\$ <u>62.32</u> Per Ea.	\$ <u>1,121.76</u>
6.	24" Diameter 24" Wide Annular Connecting Band	90	\$ <u>106.34</u> Per Ea.	\$ <u>9,570.60</u>
7.	Special Pipe CP-2021-1*		\$ <u>6269.03</u> Lump Sum	\$ <u>6269.03</u>

\*To be delivered after 7/1/21 and before 7/31/21

TOTAL BID \$ 149,399.99

Submitted by: TRUENORTH STEEL  
(Company)

By: Stan J. Andersen  
Authorized Company Representative

3/22/21  
Date

Bid Proposal

Project CP-2021

Proposal of TWENNOTH STEEL of 3575 85<sup>th</sup> AVENUE, ST. PAUL, MN  
(Company) (Address)

State of MN for furnishing Woodbury County Secondary Roads Department with various corrugated metal roadway culvert pipes.

To the Board of Supervisors,  
Woodbury County, Iowa

WE hereby certify WE that I/We are the only person or persons interested in this proposal as principal; and that it is made without collusion with any person, firm, or corporation; that an examination has been made of the specifications and contract form, including the special provisions contained herein, and understand what quantities and kinds of materials that are to be bid and to furnish all materials specified, in the manner and time prescribed, at the prices hereinafter set out.

WE FURTHER AGREE, upon of acceptance of this bid by Woodbury County, to execute formal contract within fifteen (15) days from the date of award and to complete delivery of Project CP-2021 materials on or before the 30th day of June, 2021. Special Pipe 2021-1 materials to be delivered on or before July 31, 2021. To pay liquidated damages of \$50.00 per calendar day for each calendar day elapsing after June 30, 2021 for Project CP-2021 and July 31, 2021 for Special Pipe 2021-1 until delivery of all materials is completed.

The date of delivery specified is the essence of the contract and a failure to make delivery within 30 days thereafter shall constitute a breach of the contract, and the County may thereafter discontinue liquidated damages and purchase such materials at its option, and the increase difference in cost, if any, between the amounts so paid for the material and the contract price for the same, plus liquidated damages, shall constitute the measure of damages to be paid by the undersigned to Woodbury County for such breach.

Date of letting Tuesday, March 30, 2021

Signed TWENNOTH STEEL  
(Company)

By [Signature]  
(Authorized Company Representative)

Date 3/22/21