

9
03/01/16

00300 PROPOSAL FORM

Woodbury County Board of Supervisors
Courthouse Building
Sioux City, IA

Proposals to be filed not later than 4:00 PM., Monday, February 29, 2016.

Having carefully examined the drawings, specifications, and premises for Alterations to Siouxland District Health, Sioux City, Iowa, as prepared by RML Architects LLC, and West Plains Engineering, Inc., the undersigned proposes to furnish all materials and labor and comply with all requirements for the Work in accordance with said Documents.

BASE PROPOSAL FIVE HUNDRED TWELVE THOUSAND
DOLLARS. \$ 512,000⁰⁰

ALTERNATES

ALT. G-1	Eliminate windows in Waiting 101		DED \$ <u>13,750</u>
ALT. G-2	Unit Prices		
	a. Carpet, per SY	ADD \$ <u>28.50</u>	DED \$ <u>27.00</u>
	b. Vinyl Composition Tile, per SF	ADD \$ <u>3.85</u>	DED \$ <u>3.20</u>
	c. Vinyl Base, per LF	ADD \$ <u>2.50</u>	DED \$ <u>2.00</u>
	d. Ceramic Floor Tile, per SF	ADD \$ <u>9.00</u>	DED \$ <u>7.75</u>
	e. Ceramic Tile Base, per LF	ADD \$ <u>12.50</u>	DED \$ <u>11.00</u>

Receipt of the following Addenda acknowledged:

Addendum #1 dated 2-22-16

Submitted by: [Signature]
Signed: _____
Company H+R Construction

END OF SECTION

DIVISION 0 - CONTRACTUAL REQUIREMENTS

00300 PROPOSAL FORM

Woodbury County Board of Supervisors
Courthouse Building
Sioux City, IA

Proposals to be filed not later than 4:00 PM., Monday, February 29, 2016.

Having carefully examined the drawings, specifications, and premises for Alterations to Siouxland District Health, Sioux City, Iowa, as prepared by RML Architects LLC, and West Plains Engineering, Inc., the undersigned proposes to furnish all materials and labor and comply with all requirements for the Work in accordance with said Documents.

BASE PROPOSAL Five Hundred Eight Thousand Five Hundred
Thirty one And ^{no} ~~100~~ \$ 508,531

ALTERNATES

ALT. G-1	Eliminate windows in Waiting 101		DED \$ <u>11,485⁰⁰</u>
ALT. G-2	Unit Prices		
	a. Carpet, per SY	ADD \$ <u>32⁹⁷</u>	DED \$ <u>26⁹⁵</u>
	b. Vinyl Composition Tile, per SF	ADD \$ <u>4³⁵</u>	DED \$ <u>3²⁰</u>
	c. Vinyl Base, per LF	ADD \$ <u>2⁴⁸</u>	DED \$ <u>1⁹⁵</u>
	d. Ceramic Floor Tile, per SF	ADD \$ <u>10⁴²</u>	DED \$ <u>7⁷⁶</u>
	e. Ceramic Tile Base, per LF	ADD \$ <u>14¹⁸</u>	DED \$ <u>11⁰²</u>

Receipt of the following Addenda acknowledged:

#1 2-22-16

Submitted by:
Signed: Tom Root
Company HCI Construction

END OF SECTION

DIVISION 0 - CONTRACTUAL REQUIREMENTS

00300 PROPOSAL FORM

Woodbury County Board of Supervisors
Courthouse Building
Sioux City, IA

Proposals to be filed not later than 4:00 PM., Monday, February 29, 2016.

Having carefully examined the drawings, specifications, and premises for Alterations to Siouxland District Health, Sioux City, Iowa, as prepared by RML Architects LLC, and West Plains Engineering, Inc., the undersigned proposes to furnish all materials and labor and comply with all requirements for the Work in accordance with said Documents.

BASE PROPOSAL FOUR HUNDRED NINETY-THREE THOUSAND
AND $\frac{00}{100}$ \$ 493,000⁰⁰

ALTERNATES

ALT. G-1 Eliminate windows in Waiting 101

DED \$ -14,700⁰⁰

ALT. G-2 Unit Prices

a. Carpet, per SY	ADD \$ <u>38³⁰</u>	DED \$ <u>26⁹⁵</u>
b. Vinyl Composition Tile, per SF	ADD \$ <u>5³⁰</u>	DED \$ <u>3²⁰</u>
c. Vinyl Base, per LF	ADD \$ <u>2⁶⁵</u>	DED \$ <u>1⁴⁷</u>
d. Ceramic Floor Tile, per SF	ADD \$ <u>11⁰⁸</u>	DED \$ <u>7⁷⁶</u>
e. Ceramic Tile Base, per LF	ADD \$ <u>15⁰⁶</u>	DED \$ <u>11⁰²</u>

Receipt of the following Addenda acknowledged:

1 - 2/22/2016

Submitted by:

Dana Rand

Signed: Dana Rand, Vice President

Company L&L Builders Co., Sioux City, IA

END OF SECTION

DIVISION 0 - CONTRACTUAL REQUIREMENTS

00300 PROPOSAL FORM

Woodbury County Board of Supervisors
Courthouse Building
Sioux City, IA

Proposals to be filed not later than 4:00 PM., Monday, February 29, 2016.

Having carefully examined the drawings, specifications, and premises for Alterations to Siouxland District Health, Sioux City, Iowa, as prepared by RML Architects LLC, and West Plains Engineering, Inc., the undersigned proposes to furnish all materials and labor and comply with all requirements for the Work in accordance with said Documents.

BASE PROPOSAL

four hundred / seventy-seven thousand
nine hundred dollars \$ 477,900.00

ALTERNATES

ALT. G-1 Eliminate windows in Waiting 101

DED \$ 20,300.00

ALT. G-2 Unit Prices

a. Carpet, per SY

ADD \$ 36.00 DED \$ 22.00

b. Vinyl Composition Tile, per SF

TR ADD \$ 5.00 DED \$ 1.50

c. Vinyl Base, per LF

ADD \$ 2.50 DED \$ 1.00

d. Ceramic Floor Tile, per SF

ADD \$ 14.00 DED \$ 6.00

e. Ceramic Tile Base, per LF

ADD \$ 15.00 DED \$ 7.00

Receipt of the following Addenda acknowledged:

Addm #1 2/22/2016

Submitted by: Robert J. Agnes, President

Signed: Robert J. Agnes

Company Sioux Contractors, Inc.

END OF SECTION

DIVISION 0 - CONTRACTUAL REQUIREMENTS

00300 PROPOSAL FORM

Woodbury County Board of Supervisors
Courthouse Building
Sioux City, IA

Proposals to be filed not later than 4:00 PM., Monday, February 29, 2016.

Having carefully examined the drawings, specifications, and premises for Alterations to Siouxland District Health, Sioux City, Iowa, as prepared by RML Architects LLC, and West Plains Engineering, Inc., the undersigned proposes to furnish all materials and labor and comply with all requirements for the Work in accordance with said Documents.

BASE PROPOSAL Four Hundred Eighty-Nine Thousand Seven

HUNDRED \$ 489,700

ALTERNATES

ALT. G-1 Eliminate windows in Waiting 101 DED \$ 13,000

ALT. G-2 Unit Prices

- a. Carpet, per SY ADD \$ 28⁰² DED \$ 26⁹⁵
- b. Vinyl Composition Tile, per SF ADD \$ 3²⁰ DED \$ 3²⁰
- c. Vinyl Base, per LF ADD \$ 2¹¹ DED \$ 1⁹⁵
- d. Ceramic Floor Tile, per SF ADD \$ 8⁸⁶ DED \$ 7⁷⁶
- e. Ceramic Tile Base, per LF ADD \$ 12⁰⁵ DED \$ 11⁰²

Receipt of the following Addenda acknowledged:

Addendum #1 - Issued Feb. 22, 2016

Submitted by: Dave Larson, President

Signed: _____

Company W.A. KLINGER, L.L.C.

END OF SECTION