



CONTRACT

12c
3-20-18
PATRICK F. GILL
WOODBURY COUNTY
AUDITOR & RECORDER &
COMM. OF ELECTIONS

2018 MAR 27 PM 4 08

Kind of Work PCC Crush and Stockpile Sites 2 Sites
Project No. PCC Crushing 2018 County Woodbury

THIS AGREEMENT made and entered by and between Woodbury County, Iowa, by its Board of Supervisors consisting of the following members: Rocky DeWitt, Keith Radig, Martv Pottebaum, Jeremy Taylor and Matthew Ung, Contracting Authority, and CAP Recycling of Mapleton, Iowa, Contractor.

WITNESSETH: That the Contractor, for and in consideration of _____
One Hundred Twenty One Thousand One Hundred Seventy Five and 00/100 (\$121,175.00)

payable as set forth in the specifications constituting a part of this contract, hereby agrees to construct in accordance with the plans and specifications therefore, and in the locations designated in the notice to bidders, the various items of work as follows:

Item No.	Item	Quantity	Unit Price	Amount
	PCC Crush and stockpile at Luton and 250 th Street	Group 1		
1.	Crushing 11,200 Ton of mixture of PCC Concrete Luton	11,200 Ton	\$ 5.05	\$56,560.00
2.	Crushing 12,300 Ton of mixture of PCC Concrete 250 th Street	12,300 Ton	\$ 5.045	\$62,115.00
3.	Mobilization	1 L.S.	\$ 2,500.00	\$2,500.00
TOTAL BID				\$ 121,175.00

Said specifications and plans are hereby made part of and the basis of this agreement, and a true copy of said plans and specifications are now on file in the office of the County Engineer under date of June 1, 2018

That in consideration of the foregoing, the Contracting Authority hereby agrees to pay the Contractor, promptly and according to the requirements of the specifications the amounts set forth, subject to the conditions as set forth in the specifications.

That it is mutually understood and agreed by the parties hereto that the notice to bidders, the proposal, the specifications for Project No. PCC crush and stockpile in Woodbury County, Iowa, the within contract, the contractor's bond, and the general and detailed plans are and constitute the basis of contract between the parties hereto.

That it is further understood and agreed by the parties of this contract that the above work shall be commenced and completed on or before:

Approximate Starting Date	Specified Starting Date	Late Start Date	Number of Working Days
		May 7, 2018	30

That time is the essence of this contract and that said contract contains all of the terms and conditions agreed upon by the parties hereto.

It is further understood that the Contractor consents to the jurisdiction of the courts of Iowa to hear, determine, and render judgment as to any controversy arising hereunder.

IN WITNESS WHEREOF the parties hereto have set their hands for the purposes herein expressed to this and three other instruments of like tenor, as the

_____ day of _____, 2018

Contractor: CAP Recycling

By Amos Pau

Date 3/20/18

Contracting Authority: Woodbury County, Iowa

By Rocky DeWitt
Woodbury County Board Chair Rocky DeWitt.

Date _____