

(Bid Proposal Continued)

Maintenance Culvert Pipe
Project CP-2018
March 27, 2018

Schedule of Bids

We, the undersigned, propose to furnish the following quantities of fabricated steel roadway culvert pipes at the following prices. Culvert pipes shall be in fabricated lengths and furnished F.O.B. to the County maintenance yard as detailed in sheet No. 5, 6, & 7.

Note: Bidder shall show unit price, extensions for each item, and the amount of TOTAL BID. In case of mathematical error, unit price shall govern.

Item	Description	Qty.	Unit Price in Dollars	Dollar Amount
1.	24" Culvert Pipe	1,998	\$ <u>19.08</u> Per L.F.	\$ <u>38,121.84</u>
2.	30" Culvert Pipe	290	\$ <u>23.43</u> Per L.F.	\$ <u>6,794.70</u>
3.	36" Culvert Pipe	204	\$ <u>27.95</u> Per L.F.	\$ <u>5,701.80</u>
4.	Special Pipe CP-2018-1		\$ <u>2,178.50</u> Lump Sum	\$ <u>2,178.50</u>
5.	Special Pipe CP-2018-2		\$ <u>5,988.00</u> Lump Sum	\$ <u>5,988.00</u>
6.	Special Pipe CP-2018-3		\$ <u>9,123.20</u> Lump Sum	\$ <u>9,123.20</u>
7.	Special Pipe CP-2018-4		\$ <u>6,856.72</u> Lump Sum	\$ <u>6,856.72</u>
8.	Special Pipe CP-2018-5		\$ <u>8,001.72</u> Lump Sum	\$ <u>8,001.72</u>
TOTAL BID				\$ <u>82,766.48</u>

Submitted by: METAL CULVERTS, INC.
(Company)

By: Emily Spencer
Authorized Company Representative
EMILY SPENCER, SALES REPRESENTATIVE

MARCH 21, 2018

Date

Bid Proposal

Project CP-2018

Proposal of METAL CULVERTS, INC. of P.O. BOX 330, JEFFERSON CITY, MO 65102
(Company) (Address)

State of MISSOURI for furnishing Woodbury County Secondary Roads Department with various corrugated metal roadway culvert pipes.

To the Board of Supervisors,
Woodbury County, Iowa

METAL CULVERTS, INC. hereby certify _____ that I/We are the only person or persons interested in this proposal as principal; and that it is made without collusion with any person, firm, or corporation; that an examination has been made of the specifications and contract form, including the special provisions contained herein, and understand what quantities and kinds of materials that are to be bid and to furnish all materials specified, in the manner and time prescribed, at the prices hereinafter set out.

WE FURTHER AGREE, upon of acceptance of this bid by Woodbury County, to execute formal contract within fifteen (15) days from the date of award and to complete delivery of materials on or before the 1st day of June, 2018.

To pay liquidated damages of \$50.00 per calendar day for each calendar day elapsing after June 1, 2018 until delivery of all materials is competed.

The date of delivery specified is the essence of the contract and a failure to make delivery within 30 days thereafter shall constitute a breach of the contract, and the County may thereafter discontinue liquidated damages and purchase such materials at its option, and the increase difference in cost, if any, between the amounts so paid for the material and the contract price for the same, plus liquidated damages, shall constitute the measure of damages to be paid by the undersigned to Woodbury County for such breach.

Date of letting Tuesday, March 27, 2018

Signed 
(Company)

By MICHAEL L. RACKERS, MANAGER OF SALES/PRODUCTION EXPEDITING
(Authorized Company Representative)

Date MARCH 21, 2018

Schedule of Bids

We, the undersigned, propose to furnish the following quantities of fabricated steel roadway culvert pipes at the following prices. Culvert pipes shall be in fabricated lengths and furnished F.O.B. to the County maintenance yard as detailed in sheet No. 5, 6, & 7.

Note: Bidder shall show unit price, extensions for each item, and the amount of TOTAL BID. In case of mathematical error, unit price shall govern.

<u>Item</u>	<u>Description</u>	<u>Qty.</u>	<u>Unit Price in Dollars</u>	<u>Dollar Amount</u>
1.	24" Culvert Pipe	1,998	\$ <u>19.15</u> Per L.F.	\$ <u>38,261.70</u>
2.	30" Culvert Pipe	290	\$ <u>23.92</u> Per L.F.	\$ <u>6,936.80</u>
3.	36" Culvert Pipe	204	\$ <u>28.74</u> Per L.F.	\$ <u>5,862.96</u>
4.	Special Pipe CP-2018-1		\$ <u>2534.12</u> Lump Sum	\$ <u>2,534.12</u>
5.	Special Pipe CP-2018-2		\$ <u>7544.40</u> Lump Sum	\$ <u>7,544.40</u>
6.	Special Pipe CP-2018-3		\$ <u>9504.00</u> Lump Sum	\$ <u>9,504.00</u>
7.	Special Pipe CP-2018-4		\$ <u>6936.85</u> Lump Sum	\$ <u>6,936.85</u>
8.	Special Pipe CP-2018-5		\$ <u>8556.60</u> Lump Sum	\$ <u>8,556.60</u>

TOTAL BID \$ 86,137.43

Submitted by: Contech Engineered Solutions
(Company)

By:  Brent Baskerville
Authorized Company Representative

3/21/2018

Date

Bid Proposal

Project CP-2018

Proposal of Contech Engineered Solutions of 1112 SE Lorenz Dr, Ankeny
(Company) (Address)

State of Iowa for furnishing Woodbury County Secondary Roads Department with various corrugated metal roadway culvert pipes.

To the Board of Supervisors,
Woodbury County, Iowa

Brent Baskerville hereby certify Contech Engineered Solutions that I/We are the only person or persons interested in this proposal as principal; and that it is made without collusion with any person, firm, or corporation; that an examination has been made of the specifications and contract form, including the special provisions contained herein, and understand what quantities and kinds of materials that are to be bid and to furnish all materials specified, in the manner and time prescribed, at the prices hereinafter set out.

WE FURTHER AGREE, upon of acceptance of this bid by Woodbury County, to execute formal contract within fifteen (15) days from the date of award and to complete delivery of materials on or before the 1st day of June, 2018.

To pay liquidated damages of \$50.00 per calendar day for each calendar day elapsing after June 1, 2018 until delivery of all materials is completed.

The date of delivery specified is the essence of the contract and a failure to make delivery within 30 days thereafter shall constitute a breach of the contract, and the County may thereafter discontinue liquidated damages and purchase such materials at its option, and the increase difference in cost, if any, between the amounts so paid for the material and the contract price for the same, plus liquidated damages, shall constitute the measure of damages to be paid by the undersigned to Woodbury County for such breach.

Date of letting Tuesday, March 27, 2018

Signed Contech Engineered Solutions
(Company)

By 
(Authorized Company Representative)

Date 3/21/2018