

11C
10/17/17

Tabulation of quotes for Haskell Avenue bridge removal									
Item	Description	Quantity	Unit	Dixon Construction Correctionville, IA		Nelson and Rock Onawa, IA		Graves Construction Spencer, IA	
				Unit Price	Total	Unit Price	Total	Unit Price	Total
1	Bridge Removal	1	lump sum	\$ 7,000.00	\$ 7,000.00	\$ 36,000.00	\$ 36,000.00	\$ 63,000.00	\$ 63,000.00
2	Mobilization	1	lump sum	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 17,500.00	\$ 17,500.00
					\$ 12,000.00		\$ 41,000.00		\$ 80,500.00



11c
10/17/17

PATRICK F. GILL
WOODBURY COUNTY

WOODBURY COUNTY, IOWA
CONTRACT

OCT 24 PM 9 27

Kind of Work Bridge Removal

AUDITOR RECORDER

Project No. Haskell Ave. Bridge Removal

County Woodbury ~~WOODSBURY~~ ELECTIONS

THIS AGREEMENT made and entered by and between Woodbury County, Iowa, by its Board of Supervisors consisting of the following members: Matthew Ung, Jeremy Taylor, Marty Pottebaum, Keith Radig and Rocky De Witt, Contracting Authority, and Dixon Construction Correctionville, IA, Contractor. WITNESSETH: That the Contractor, for and in consideration of -----

Twelve Thousand and 00/100

(\$12,000.00)

payable as set forth in the specifications constituting a part of this contract, hereby agrees to construct in accordance with the plans and specifications therefore, and in the locations designated in the notice to bidders, the various items of work as follows:

Item No.	Item	Quantity	Unit Price	Amount
	Project: Haskell Ave. Bridge Removal	Group 1		
1.	Bridge Removal	1 L.S.	\$7,000.00	\$ 7,000.00
2.	Mobilization	1 L.S.	5,000.00	5,000.00

TOTAL BID

\$12,000.00

Said specifications and plans are hereby made part of and the basis of this agreement and a true copy of said plans and specifications are now on file in the office of the County Engineer under the date of September 29, 2017

That in consideration of the foregoing, the Contracting Authority hereby agrees to pay the Contractor, promptly and according to the requirements of the specifications the amounts set forth, subject to the conditions as set forth in the specifications.

That it is mutually understood and agreed by the parties hereto that the notice to bidders, the proposal, the specifications for Project Haskell Ave. Bridge Removal in Woodbury County, Iowa, the within contract, the contractor's bond, and the general and detailed plans are and constitute the basis of contract between the parties hereto.

That it is further understood and agreed by the parties of this contract that the above work shall be commenced and completed on or before

December 8, 2017

That time is the essence of this contract and that said contract contains all of the terms and conditions agreed upon by the parties hereto.

It is further understood that the Contractor consents to the jurisdiction of the courts of Iowa to hear, determine, and render judgment as to any controversy arising hereunder.

IN WITNESS WHEREOF the parties hereto have set their hands for the purposes herein expressed to this and three other instruments of like tenor, as the

17 day of OCT, 2017

Approved: _____
By David F. Dixon
Contractor: Dixon Construction

By Patrick F. Gill
Contracting Authority: Woodbury County Board Chairperson

Date 10/17/2017

Date OCT 17, 2017