



11d

### WOODBURY COUNTY, IOWA CONTRACT

Kind of Work 48" Culvert and Dike Repair

Project No. Oak Ridge Park County Woodbury

THIS AGREEMENT made and entered by and between Woodbury County, Iowa, by its Board of Supervisors consisting of the following members: Rocky De Witt, Matthew Ung, Jeremy Taylor, Keith Radig and Justin Wright Contracting Authority, and Holly Brown Const. Ponca, Neb, Contractor. WITNESSETH: That the Contractor, for and in consideration of \_\_\_\_\_

Sixty-Six Thousand Seventy-Eight and 50/100 (\$66,078.50)

payable as set forth in the specifications constituting a part of this contract, hereby agrees to construct in accordance with the plans and specifications therefore, and in the locations designated in the notice to bidders, the various items of work as follows:

Item No.	Item	Quantity	Unit Price	Amount
Group 1				
1.	Clearing and Grubbing	0.10 Acres	\$10,000.00	\$ 1,000.00
2.	Embankment in Place	1,200 C.Y.	9.00	10,800.00
3.	Excavation Class 20	400 C.Y.	7.00	2,800.00
4.	Structural Concrete (RCB Culvert)	4.4 C.Y.	400.00	1,760.00
5.	Reinforcing Steel	210 LB	10.00	2,100.00
6.	CMP Culvert 48" Dia.	82 L.F.	325.00	26,650.00
7.	Pile, Sheet	144 S.F.	75.00	10,800.00
8.	Revetment Class E	7 Ton	95.00	668.00
9.	Mobilization	1 L.S.	8,500.00	8,500.00
10.	CMP Elbows 48" Dia.	2 Each	500.00	1,000.00

**TOTAL BID** **\$66,078.50**

Said specifications and plans are hereby made part of and the basis of this agreement and a true copy of said plans and specifications are now on file in the office of the County Engineer under the date of October 3, 2021

That in consideration of the foregoing, the Contracting Authority hereby agrees to pay the Contractor, promptly and according to the requirements of the specifications the amounts set forth, subject to the conditions as set forth in the specifications.

That it is mutually understood and agreed by the parties hereto that the notice to bidders, the proposal, the specifications for Project No. Oak Ridge Park in Woodbury County, Iowa, the within contract, the contractor's bond, and the general and detailed plans are and constitute the basis of contract between the parties hereto.

That it is further understood and agreed by the parties of this contract that the above work shall be commenced and completed on or before:

Approximate Starting Date	Specified Starting Date	Completion Date	Number of Working Days
		June 1, 2022	

That time is the essence of this contract and that said contract contains all of the terms and conditions agreed upon by the parties hereto.

It is further understood that the Contractor consents to the jurisdiction of the courts of Iowa to hear, determine, and render judgment as to any controversy arising hereunder.

IN WITNESS WHEREOF the parties hereto have set their hands for the purposes herein expressed to this and three other instruments of like tenor, as the

Approved: 23 day of November, 2021

By: [Signature] Contractor: Holly Brown Construction

By: [Signature] Contracting Authority: Woodbury County Board Chairperson

Date: 11/22/21 Date: 11/23/21