

96
04/22/16

Proposal & Acceptance Agreement

Bogenrief Studios Inc.
Mark & Jeanne Bogenrief
PO Box 9
220 W. Southern Street
Sutherland, IA 51058

Date
4/22/2016

Proposal Submitted to:
Kenny Schmitz Woodbury County Courthouse 620 Douglas Street Sioux City, Iowa 51101

Job Name 13 Bottom Windows

Submitted Specifications & Bid Quote for:	Total
Remove 15 top stained glass windows approx. size 2' x 10' each. Bring to our studio and rub design, take apart, clean replace broken or mismatched glass, rezinc windows, solder, grout, add additional vertical bracing and reinstall windows. \$3000.00 each x 15 windows	45,000.00

We Propose, Hereby, to furnish material and labor--Complete in accordance with the above specifications.
For the sum of:
\$45,000.00

Payment to be made as follows: 1/3 Down \$15,000.00 1/3 While Working \$15,000.00 1/3 Upon Completion \$15,000.00	Subtotal	\$45,000.00
	Sales Tax (0.0%)	\$0.00
	Total	\$45,000.00

Acceptance of Proposal:

The above prices, specifications and conditions are satisfactory and are hereby accepted. Bogenrief Studios, Inc. is authorized to do the work as specified. Payment will be made as outlined above.

However, I also understand and further agree that:

1. Unless specifically stipulated and detailed as a part of this proposal, no alterations, changes or modifications to new or existing structure(s) will be accommodated, for the purposes of final installation, as a function, expense or expectation of this proposal as bid.

2. If changes or alterations to the Project as bid and specified in size and materials and design are requested or required due to changes to, or errors or incorrect or later altered specifications from the original specifications provided to, or acquired through direct measurement by, Bogenrief Studios, Inc., once work on this project has commenced, I agree to pay the additional charges that will be added to the Bogenrief Studios' final invoice, commensurate with the significance, timing and extent of the requested changes, impacting other work in-house, additional hours, overtime, travel and materials, and for each subsequent requested or required change occurrence. Changes also nullify any contractual deadlines stipulated for final installation or delivery.

Math by 5-6-16
Client Signature & Date

Mark Bogenrief 4-22-16
Bogenrief Studios Signature and Date

Bogenrief Studios Inc.
 Mark & Jeanne Bogenrief
 PO Box 9
 220 W. Southern Street
 Sutherland, IA 51058

Proposal & Acceptance Agreement

Date
4/22/2016

Proposal Submitted to:
Kenny Schmitz Woodbury County Courthouse 620 Douglas Street Sioux City, Iowa 51101

Job Name 13 Bottom Windows

Submitted Specifications & Bid Quote for:	Total
Remove 13 bottom stained glass windows approx. size 2' x 4.5'. Bring to our studio and rub design, take apart, clean, replace broken or mismatched glass, rezinc window, solder, grout & reinstall windows. \$1350 each x 13 windows.	17,550.00

We Propose, Hereby, to furnish material and labor--Complete in accordance with the above specifications.
 For the sum of:
 \$17,550.00

Payment to be made as follows: 1/3 Down \$5850.00 1/3 While Working \$5850.00 1/3 Upon Completion \$5850.00	Subtotal	\$17,550.00
	Sales Tax (0.0%)	\$0.00
	Total	\$17,550.00

Acceptance of Proposal:

The above prices, specifications and conditions are satisfactory and are hereby accepted. Bogenrief Studios, Inc. is authorized to do the work as specified. Payment will be made as outlined above.
 However, I also understand and further agree that:

1. Unless specifically stipulated and detailed as a part of this proposal, no alterations, changes or modifications to new or existing structure(s) will be accommodated, for the purposes of final installation, as a function, expense or expectation of this proposal as bid.

2. If changes or alterations to the Project as bid and specified in size and materials and design are requested or required due to changes to, or errors or incorrect or later altered specifications from the original specifications provided to, or acquired through direct measurement by, Bogenrief Studios, Inc., once work on this project has commenced, I agree to pay the additional charges that will be added to the Bogenrief Studios' final invoice, commensurate with the significance, timing and extent of the requested changes, impacting other work in-house, additional hours, overtime, travel and materials, and for each subsequent requested or required change occurrence. Changes also nullify any contractual deadlines stipulated for final installation or delivery.

Mitch 5-6-16
 Client Signature & Date

Mark Bogenrief 4-22-16
 Bogenrief Studios Signature and Date

