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PROJECT NO. L-C(N-91)-73-97 /
LETTING: TUESDAY, June 30, 2015
BRIDGE REPLACEMENT WITH RCB

NOTE: IN CASE OF MATHEMATICAL ERROR, UNIT PRICE SHALL GOVERN IN SECTION 27 T87N, R43W
" ** Engineer's Estimate Graves Construction Niewohner Construction Peterson Contractors
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w; i Y BID BOND BID BOND # BID BOND
ITEM ITEM ** QUANTITIES  **UNIT PRICE : AMOUNT * UNIT PRICE : AMOUNT *UNIT PRICE : AMOUNT *UNIT PRICE  : AMOUNT ehrnenkd
NO. - - 2 * i * ! * : * SUMMARY OF BIDS
1 Clearing and Grubbing **0.39 Acres "™ $ 6,000.00 : $ 2,340.00 * $40,000.00 : $ 1560000 * $ 3,00000 : $§ 1,170.00 * $ 2050000 : $ 799500 *
” - L w : - : ) : * 1) L.A. Carlson Construction $188,546.60
2  Excavation Class 10 Rdway & Borrow **1878 Cu¥Yds ** § 1400 : § 2629200 * $ 6.00 : $ 11,268.00 * § 8.00 : $ 1502400 * § 1250 : § 23,475.00 * 2) Nelson & Rock Contracting $208,706.00
o o 1 ¥ ; * : | i * 3) Midwest Contracting $245,725.00
3  Removal of Existing Bridge 1 L.S. ** $35000.00 : $ 3500000 * $40,00000 : $ 40,000.00 * $12,000.00 : $ 1200000 * $ 800000 : § 8,000.00 * 4) K&L Construction $248,981.00
e G 5 % 4 » ; L ; * B) Niewohner Construction $252,118.00
4 Granular Backfill b CuYds. ™ § 60.00 : $& 186000 * § 60.00 : $ 186000 * § 80.00 : $ 248000 * § 81.00 : § 2511.00 * 6) Graves Construction $277,826.00
b il H il : " 3 * 2 * 7) Peterson Contractors $294,638.40
5  Excavation Class 20 * 4036 CuYds ™ § 1200 : $ 4843200 * § 800 : § 3228800 * § 400 @ $ 1614400 * § 715 : § 28,857.40 * Engineer's Est. $284,924.00
6 Excavate and Dewater e LS, *™ § 750000 $ 7,500.00 * $15,000.00 $ 15,000.00 * $18,300.00 $ 18,300.00 * $ 20,000.00 $ 20,000.00 *
7  Precast Concrete Box Culvert 10' x 8 ** 100 LF. *$ 95000 $ 95000.00 * $ 81000 : $ 81,000.00 * $ 1,000.00 : $100,000.00 * § 1,060.00 $106,000.00 *
8  Precast Concrete Box Culvert End Section ** 1 Each ** $14,000.00 $ 14,00000 * $14,010.00 $ 14,010.00 * $18,000.00 $ 18,000.00 * $ 20,000.00 $ 20,000.00 *
9  Temporary Stream Diversion b Each ** $ 6,000.00 $ 600000 * § 500000 $ 500000 * $20,000.00 $ 20,000.00 * $ 20,000.00 $ 20,000.00 *
10 Safety Closure e Each $ 750.00 $ 150000 *$ 150.00 $ 30000 * § 2,000.00 $ 400000 *§ 150.00 $ 300.00 *
11 Traffic Control g LS. ™ $ 300000 . $ 300000 *$ 350000 . $ 350000 * § 200000 : § 2,00000 *$ 2,50000 . § 2,500.00 *
12 Mobilization ey L.S. ** $25,000.00 7 $ 25000.00 $26,000.00 $ 26,000.00 * $20,000.00 ! $ 20,000.00 * $ 20,00000 $ 20,000.00 *
13 Precast Concrete Box Drop Intake Section ** 1 Each ** $19,000.00 : $ 19,000.00 * $32,000.00 : § 32,000.00 * $23,000.00 : $ 23,000.00 * § 35000.00 : $ 3500000 *
TOTAL $ 284,924.00 $ 277,826.00 $252,118.00 $294,638.40
*2 ** Nelson & Rock Contracting L.A. Carlson Contracting K&L Construction Midwest Contracting
= o BID BOND BID BOND BID BOND BID BOND
ITEM ITEM **  QUANTITIES ** UNIT PRICE : AMOUNT UNIT PRICE @ AMOUNT UNIT PRICE : AMOUNT UNIT PRICE : AMOUNT
NO. i bk : ¥ . 3
1 Clearing and Grubbing *0.39 Acres ** $12,000.00 : § 4,680.00 $14,000.00 ;: § 546000 $ 7,50000 ; $ 292500 $ 12,00000 : $ 4,680.00

2  Excavation Class 10 Rdway & Borrow 4,878 CuYds "™ § 6.00 $ 1126800 * § 10.20 $ 1915560 * § 11.00 $ 20,658.00 * § 6.00 $ 11,268.00

$10,000.00 :
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3 Removal of Existing Bridge :1 L.S. :‘: $19,000.00 $ 19,000.00 $ 10,000.00 : $ 5,500.00 $ 550000 *$ 7,500.00 $ 7,500.00 :
4 Granular Backfill :31 Cu.Yds. :: § 50.00 $ 155000 * § 65.00 $ 201500 : $ 60.00 $ 186000 * % 75.00 $ 232500 :
5  Excavation Class 20 :4,036 Cu.Yds. : 3 3.00 $ 1210800 * § 6.00 $ 24,216.00 : § 8.00 $ 32,288.00 * § 7.00 $ 28,252.00 :
6 Excavate and Dewater A LS ™ § 1,000.00 : $ 1,000.00 * $ 3,000.00 : $ 300000 * $ 7,500.00 $ 750000 *§ 7,500.00 $ 7,500.00 *
7  Precast Concrete Box Culvert 10" x 8 :100 L.E. :: $ 92000 $ 9200000 * § 77500 $ 77,500.00 : $ 1,040.00 $104,000.00 :S 950.00 $ 95,000.00 :
8  Precast Concrete Box Culvert End Section :1 Each :: $ 16,300.00 $ 16,300.00 * $13,000.00 $ 13,000.00 : $19,850,00 § 18,850.00 :$ 20,000.00 $ 20,000.00 :
9  Temporary Stream Diversion :1 Each :: $ 4,000.00 $ 400000 * $ 500000 $ 5,000.00 : $ 4,500.00 $ 4,500.00 :5 2,000.00 $ 200000 :
10  Safety Closure :2 Each " $ 100.00 $ 20000 * § 150.00 $ 300.00 : $ 20000 $ 400.00 :$ 100.00 $ 200.00 :
11 Traffic Control :1 LS. :: $ 2,000.00 § 200000 * $ 1,400.00 $ 1,400.00 : $ 2,000.00 $ 2,000.00 :$ 2,000.00 $ 200000 :
12 Mobilization :1 LS. : $19,000.00 l $ 19,000.00 § 7,500.00 . $ 7,500.00 : $22,000.00 . § 22,000.00 :$ 35,000.00 l $ 35,000.00 :
13  Precast Concrete Box Drop Intake Section ** 1 Each * $25600.00 : $ 2560000 * $20,00000 : § 2000000 * $2550000 : $ 2550000 * $ 30,000.00 : $ 30,000.00 *

TOTAL $208,706.00 $ 188,546.60 $248,981.00 $245,725.00
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