

9  
03/01/16

**00300 PROPOSAL FORM**

Woodbury County Board of Supervisors  
Courthouse Building  
Sioux City, IA

Proposals to be filed not later than 4:00 PM., Monday, February 29, 2016.

Having carefully examined the drawings, specifications, and premises for Alterations to Siouxland District Health, Sioux City, Iowa, as prepared by RML Architects LLC, and West Plains Engineering, Inc., the undersigned proposes to furnish all materials and labor and comply with all requirements for the Work in accordance with said Documents.

BASE PROPOSAL FIVE HUNDRED TWELVE THOUSAND  
DOLLARS. \$ 512,000<sup>00</sup>

**ALTERNATES**

ALT. G-1	Eliminate windows in Waiting 101		DED \$ <u>13,750</u>
ALT. G-2	Unit Prices		
	a. Carpet, per SY	ADD \$ <u>28.50</u>	DED \$ <u>27.00</u>
	b. Vinyl Composition Tile, per SF	ADD \$ <u>3.85</u>	DED \$ <u>3.20</u>
	c. Vinyl Base, per LF	ADD \$ <u>2.50</u>	DED \$ <u>2.00</u>
	d. Ceramic Floor Tile, per SF	ADD \$ <u>9.00</u>	DED \$ <u>7.75</u>
	e. Ceramic Tile Base, per LF	ADD \$ <u>12.50</u>	DED \$ <u>11.00</u>

Receipt of the following Addenda acknowledged:

Addendum #1 dated 2-22-16

Submitted by: [Signature]  
Signed: \_\_\_\_\_  
Company H+R Construction

END OF SECTION

DIVISION 0 - CONTRACTUAL REQUIREMENTS

00300 PROPOSAL FORM

Woodbury County Board of Supervisors  
Courthouse Building  
Sioux City, IA

Proposals to be filed not later than 4:00 PM., Monday, February 29, 2016.

Having carefully examined the drawings, specifications, and premises for Alterations to Siouxland District Health, Sioux City, Iowa, as prepared by RML Architects LLC, and West Plains Engineering, Inc., the undersigned proposes to furnish all materials and labor and comply with all requirements for the Work in accordance with said Documents.

BASE PROPOSAL Five Hundred Eight Thousand Five Hundred  
Thirty one And <sup>no</sup> <sub>100</sub> \$ 508,531

ALTERNATES

ALT. G-1	Eliminate windows in Waiting 101		DED \$ <u>11,485<sup>00</sup></u>
ALT. G-2	Unit Prices		
	a. Carpet, per SY	ADD \$ <u>32<sup>97</sup></u>	DED \$ <u>26<sup>95</sup></u>
	b. Vinyl Composition Tile, per SF	ADD \$ <u>4<sup>35</sup></u>	DED \$ <u>3<sup>20</sup></u>
	c. Vinyl Base, per LF	ADD \$ <u>2<sup>48</sup></u>	DED \$ <u>1<sup>95</sup></u>
	d. Ceramic Floor Tile, per SF	ADD \$ <u>10<sup>42</sup></u>	DED \$ <u>7<sup>76</sup></u>
	e. Ceramic Tile Base, per LF	ADD \$ <u>14<sup>18</sup></u>	DED \$ <u>11<sup>02</sup></u>

Receipt of the following Addenda acknowledged:

#1 2-22-16  
\_\_\_\_\_

Submitted by:  
Signed: Tom Root  
Company HCI Construction

END OF SECTION

DIVISION 0 - CONTRACTUAL REQUIREMENTS

00300 PROPOSAL FORM

Woodbury County Board of Supervisors  
Courthouse Building  
Sioux City, IA

Proposals to be filed not later than 4:00 PM., Monday, February 29, 2016.

Having carefully examined the drawings, specifications, and premises for Alterations to Siouxland District Health, Sioux City, Iowa, as prepared by RML Architects LLC, and West Plains Engineering, Inc., the undersigned proposes to furnish all materials and labor and comply with all requirements for the Work in accordance with said Documents.

BASE PROPOSAL FOUR HUNDRED NINETY-THREE THOUSAND  
AND  $\frac{00}{100}$  \$ 493,000<sup>00</sup>

ALTERNATES

ALT. G-1	Eliminate windows in Waiting 101		DED \$ <u>-14,700<sup>00</sup></u>
ALT. G-2	Unit Prices		
	a. Carpet, per SY	ADD \$ <u>38<sup>30</sup></u>	DED \$ <u>26<sup>95</sup></u>
	b. Vinyl Composition Tile, per SF	ADD \$ <u>5<sup>30</sup></u>	DED \$ <u>3<sup>20</sup></u>
	c. Vinyl Base, per LF	ADD \$ <u>2<sup>65</sup></u>	DED \$ <u>1<sup>47</sup></u>
	d. Ceramic Floor Tile, per SF	ADD \$ <u>11<sup>08</sup></u>	DED \$ <u>7<sup>76</sup></u>
	e. Ceramic Tile Base, per LF	ADD \$ <u>15<sup>06</sup></u>	DED \$ <u>11<sup>02</sup></u>

Receipt of the following Addenda acknowledged:

1 - 2/22/2016  
\_\_\_\_\_

Submitted by: Dana Rand  
Signed: Dana Rand, Vice President  
Company L&L Builders Co., Sioux City, IA

END OF SECTION



DIVISION 0 - CONTRACTUAL REQUIREMENTS

00300 PROPOSAL FORM

Woodbury County Board of Supervisors  
Courthouse Building  
Sioux City, IA

Proposals to be filed not later than 4:00 PM., Monday, February 29, 2016.

Having carefully examined the drawings, specifications, and premises for Alterations to Siouxland District Health, Sioux City, Iowa, as prepared by RML Architects LLC, and West Plains Engineering, Inc., the undersigned proposes to furnish all materials and labor and comply with all requirements for the Work in accordance with said Documents.

BASE PROPOSAL

four hundred / seventy-seven thousand  
nine hundred dollars \$ 477,900.00

ALTERNATES

ALT. G-1 Eliminate windows in Waiting 101

DED \$ 20,300.00

ALT. G-2 Unit Prices

a. Carpet, per SY

ADD \$ 36.00 DED \$ 22.00

b. Vinyl Composition Tile, per SF

TR ADD \$ 5.00 DED \$ 1.50

c. Vinyl Base, per LF

ADD \$ 2.50 DED \$ 1.00

d. Ceramic Floor Tile, per SF

ADD \$ 14.00 DED \$ 6.00

e. Ceramic Tile Base, per LF

ADD \$ 15.00 DED \$ 7.00

Receipt of the following Addenda acknowledged:

Addm #1 2/22/2016

Submitted by: Robert J. Agnes, President

Signed: Robert J. Agnes

Company Sioux Contractors, Inc.

END OF SECTION