

10
04/05/16

DIVISION 0 - CONTRACTUAL REQUIREMENTS

00300 PROPOSAL FORM

Woodbury County Board of Supervisors
Courthouse Building
Sioux City, IA

Proposals to be filed not later than 4:00 PM., Monday, April 4, 2016

Proposals will be opened and read aloud at the Woodbury County Board of Supervisors Regular meeting Tuesday, April 5, 2016 immediately following the 4:45 pm. Public Hearing.

Having carefully examined the drawings, specifications, and premises for **New Entrance Plaza, Woodbury County Law Enforcement Center**, Sioux City, Iowa, as prepared by RML Architects LLC, and West Plains Engineering, Inc., the undersigned proposes to furnish all materials and labor and comply with all requirements for the Work in accordance with said Documents.

BASE PROPOSAL One Hundred Sixty-Four Thousand, Seven Hundred &


00/100 Dollars \$ 164,700.00

ALTERNATES

- Alt. G-1 Allowance for additional 3' of excavation & fill-
Included in Base Bid \$ 3,000.00
- Alt. G-2 Unit Prices
 - a. Excavation & controlled fill, per cu yd ADD \$ 12.00 DED \$ 8.00
 - b. 4" conc sidewalk, per SF ADD \$ 4.50 DED \$ 3.50

Receipt of the following Addenda acknowledged:

Addendum #1 - March 28, 2016

Submitted by: _____
 Signed:  David Larson, President
 Company W.A. KLINGER, L.L.C.

END OF SECTION

10
04/05/16

DIVISION 0 - CONTRACTUAL REQUIREMENTS

00300 PROPOSAL FORM

Woodbury County Board of Supervisors
Courthouse Building
Sioux City, IA

Proposals to be filed not later than 4:00 PM., Monday, April 4, 2016

Proposals will be opened and read aloud at the Woodbury County Board of Supervisors Regular meeting Tuesday, April 5, 2016 immediately following the 4:45 pm. Public Hearing.

Having carefully examined the drawings, specifications, and premises for **New Entrance Plaza, Woodbury County Law Enforcement Center**, Sioux City, Iowa, as prepared by RML Architects LLC, and West Plains Engineering, Inc., the undersigned proposes to furnish all materials and labor and comply with all requirements for the Work in accordance with said Documents.

BASE PROPOSAL One hundred sixty nine thousand two hundred twenty four.

\$ 169,224.00

ALTERNATES

Alt. G-1 Allowance for additional 3' of excavation & fill- \$ 5,428
Included in Base Bid

Alt. G-2 Unit Prices
a. Excavation & controlled fill, per cu yd ADD \$ 24 DED \$ 24
b. 4" conc sidewalk, per SF ADD \$ 3.50 DED \$ 3.50

Receipt of the following Addenda acknowledged:

Addendum #1

Submitted by: _____
Signed: Steve Nel
Company Nelson Construction & Development

END OF SECTION

