



WOODBURY COUNTY, IOWA
CONTRACT

PATRICK F. GILL
WOODBURY COUNTY
AUDITOR & RECORDER &
COMM. OF ELECTIONS

3-27-18
10a

Kind of Work Culvert Replacement with CMP Culvert

Project No. M-(W73)--73-97

County Woodbury

THIS AGREEMENT made and entered by and between Woodbury County, Iowa, by its Board of Supervisors consisting of the following members: Rocky DeWitt, Jeremy Taylor, Keith Radig, Marty Pottebaum and Matthew Ung, Contracting Authority, and Nelson & Rock

Contracting Onawa, IA, Contractor. WITNESSETH: That the Contractor, for and in consideration of

Ninety-Seven Thousand Four Hundred Fifty-Five and 90/100 (\$97,455.90)

payable as set forth in the specifications constituting a part of this contract, hereby agrees to construct in accordance with the plans and specifications therefore, and in the locations designated in the notice to bidders, the various items of work as follows:

Table with 5 columns: Item No., Item, Quantity, Unit Price, Amount. Lists 14 items including excavation, surfacing, concrete, steel, and culvert work.

TOTAL BID \$97,455.90

Said specifications and plans are hereby made part of and the basis of this agreement and a true copy of said plans and specifications are now on file in the office of the County Engineer under the date of February 12, 2018

That in consideration of the foregoing, the Contracting Authority hereby agrees to pay the Contractor, promptly and according to the requirements of the specifications the amounts set forth, subject to the conditions as set forth in the specifications.

That it is mutually understood and agreed by the parties hereto that the notice to bidders, the proposal, the specifications for Project No. M-(W73)--73-97 in Woodbury County, Iowa, the within contract, the contractor's bond, and the general and detailed plans are and constitute the basis of contract between the parties hereto.

Table with 4 columns: Approximate Starting Date, Specified Starting Date, Late Start Date, Number of Working Days. Values: May 7, 2018, 25.

That time is the essence of this contract and that said contract contains all of the terms and conditions agreed upon by the parties hereto.

It is further understood that the Contractor consents to the jurisdiction of the courts of Iowa to hear, determine, and render judgment as to any controversy arising hereunder.

IN WITNESS WHEREOF the parties hereto have set their hands for the purposes herein expressed to this and three other instruments of like tenor, as the

27 day of March

Approved: [Signature]
By: [Signature]
Contractor: Nelson & Rock Contracting

Date: 3-12-18

, 20

By: [Signature]
Contracting Authority: Woodbury County Board Chairperson

Date: March 27, 2018