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WOODBURY COUNTY, IOWA
CONTRACT
|
Kind of Work Maintenance Gravel Little Sioux Pit2023
Project No. Maintenance Gravel Liitle Sioux Pit 2023 County Woedbury
THIS AGREEMENT made and entered by and between Woeodbury_- County, lowa, by its Boand of Supervisors eonsisting oF the following

- Members Matthew Ung , Keith Radig, Daniel Bittinger Il and Jeremy Taylor Contrecting Autherity, and Bedrock Gravel ; Schleswig, IA , Contractor, i
WITNESSETH: That the Cantracter, for and in consideration of

One Million Eight Hundred and Seventy Five Thousand and (/100 : ($1,875,000.00) I

Payable as set forth in the specifications constituting a part of this contract, hereby agrees to produce in accordance with Woodbury County Gravel gradations and scope of work |
for gravel production. Payment of work as follows:

L Item No. Ttem Quantity Unit Price Amount

Maintenance Gravel Little Sioux Pit 2023

I, Gravel-Excavate, Crush, and Stockpite 360000 Ton $6.25 $1,875,000.00

TOTAL EBID i $1.875.000.00

Said specifications and plans ate hereby made part of and the basis of this agrecment and a true copy of said plans and specifications are now on file in the office of
the County Engincer under the date of Jawary 6, 2023. This contiact is in accordance with Attachment “A" and specifications contained in it for the gravel production at Little
Gravel Pit,

That in consideration of the foregoing, the Contracting Anthority hereby agrees to pay the Contractor, promptly and according to the requirements of the
specifications the amounts set forth, subjest to the conditions as-set forth in the specifications.

That it is mutially undersicod and agreed by the parties hereto that the notice to bidders, the proposal, the specifications for Project Wo, Maintenance Gravel Littls
Sionx Pit 2023 _in Woogdbury County, lowa, the within contract, the contractor’s bond, and the general and defviled plans are and constitute the basis of contract
between the parties hereto. '

That it is further understood and agreed by the pactics of this contract that the abeve work shall be commenced and completed on or before:
Approximate Starting Date Specified Starting Date Campletion Date Number of Working Days

December 1, 2025

That time is the essence of this contract and that said contract contzins all of the terms and conditions agreed upon by the parties hereto,

It is furiher understood that the Contrector consents to the furisdiction of the courts of Jowa to hear, determine, and render judginent as to any controversy arising

hereunder.
IN WITNESS WHEREOF the parties hereto have set their hands for the purposes herein expressed to this and three other instruments of [ike tenor, as the
o day of. Do g 2023
Approved ~_______,___ k . .
By, é{"’ By %
Contractor: Bedrock Gravel Contracting Authority: Woodbury County Board Chairperson

Date /:/‘()b‘ 22, Date [-'I b 23_
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Little Sioux Gravel Pit Production Maintenance
Gravel-RR Pit Production
7/06/2022
SPECIAL PROVISIONS
MAINTENANCE GRAVEL

1. Contractor to excavate, crush and stockpile material meeting Woodbury County’s gradation from area as
indicated on Attachment *“B”,

Gravel produced by the Contractor shall be crushed pit run material. The gravel shall be a uniformly graded
product complying with the following gradation specification.

Sieve Percent Passing
| 100%
3/4» 75-92%
#4 45-62%
#3 30-45%
#30 10-30%

The contractor will present the county with certified gradations at 3,000 ton production intervals from the
stockpiles utilized. The County will also be taking random quality assurance samples during gravel production.
When the county inspector arrives on site, the contractor will cooperate with the county staff member in
obtaining a sample. The county will split the sample and retain both halves, County maintenance staff assisting
in stockpiling gravel will also be observing the quality of the material being delivered to stockpiles.

If the quality assurance sample does not meet gradation requirements, the county will immediately notify the
contractor to take steps to return the material to County specifications. The county will obtain a

second quality assurance sample after at least 1000 tons has been processed and run a second sample. If the
material still does not meet the specified gradation, the County Engineer, at his option, may order

deliveries to cease until production refurns to specified gradations as shown by supplier’s quality control
samples and the county’s quality assurance samples.

A price adjustment will be assessed for non-complying material. After the faiture of the first quality assurance
sample to meet gradation requirements, the supplier will have 500 tons to make corrections. If when a second
sample is taken, it still fails to meet specificalions, a 5% price deduction will be assessed for the next 500 tons or
until the gradation comes back within limits. If the follow-up sample meets gradation requirements, payment
will resume at bid price for the material. The adjustment of screens and process rate may have to be done to
meet the gradation as set by the county as production evolves. The contractor will work with Woodbury County
in excavation of the gravel areas and will make the needed adjustments to depth of excavation when directed by
the county if required to assure quality raw material for processing.
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2. The contractor shall hold harmless and indemnify Woodbury County, Towa and its officers and
employees from any and all claims, demands, actions, fines, and judgments for damages arising out of or

in connection with any activity of the contractor or any of the contractor’s agents or employees under

this contract or upon the premises to which this contract applies. A certificate of insurance listing Woodbary
County as an additional insured shall be provided by the successful bidder. A performance bond may be
required if determined necessary by the Woodbury County Engineer.

3. The contractor shall abide by and enforce the rules and regulations of the Federal Occupational Safety
and Health Act (OSHA), as amended; and the Federal Mine Safety and Health Act (MSHA) of 1977, as
amended; and shall comply with all other Federal, State, and County laws and regulations and shall hold the

“county and the public harmless of any penalties and fines that may be assessed against Woodbury County and/or
the public resulting from the contractors operations and/or any other of their activities relative thereto. The haul
road within the pit and the access.road to the pit shall be considered an integral part of the pit and shall be built
and maintained by the contractor to meet the above referenced laws and regulations. Any penalties and/or fines
assessed 1o Woodbury County relative to the contractors operations shall be reimbursed in full to-the County by
the Contractor prior to final settlement of the contract. An access road is defined as an ingress or egress
roadway between the pit and an official county road normally used by the traveling public,

4, The contractor shall bear the full costs of any litigation or other proceedings brought against Woodbury
County, Iowa or any of'its officers or employees which involves an alleged injury to any employee(s) or agent
of the Contractor or to any other person who has been authorized by the contractor to be upon the premises
covered by this contract prior to completion of the project, except employees of Woodbury County.

5. The contractor can expect to bleed 10% by weight in bleed sand from material as excavated on site. If
the bleed sand in the pile as measured at the end of the project exceeds 10% of the tonnage produced, the county

* will pay the difference between the tonnage in the bleed pile less 10% of the tonnage of gravel produced at
$1.00 per ton.

PRODUCTION SCOPE
Area of Production: The area of excavation for crushing shall be determined by Wooedbury County with input

by the contractor il is expected that bleed sands will run high at times. The gravel depths are not guaranteed and

vary greatly due to the gravel deposit layers. All areas will be verified void of grave! before moving excavation
operation.
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It is expected that the contractor will utilize a primary crusher and a secondary crusher to ensure all
materials are used as efficiently as possible. This contract may be extended to 600,000 tons at the bid price

if deemed beneficial to both parties after production has begun.
Existing Pond Dewatering

If the contractor bidding on this proposal wishes to extract the gravel in the pond area by any means
other than dewatering, that method must be revealed with the bid documents,

Bleed Sand Production

It is anticipated that bleed sand will be at or above 10% at times during production, this sand may be
utilized by the contractor as washed sand or fill sand. The contractor may keep the proceeds of said sand.




