¢

Woodbury County Iowa

Ve
CONTRACT 5’/@//j

Kind of Work Maintenance Gravel

Project No ___G-2014 — Stockpile County Woodbury_
THIS AGREEMENT made and entered by and between Woodbury County, lowa, by its Board of Supervisors
consisting of the following members: _Larry D. Clausen , George W. Bovkin, . Mark Monson
Jaclyn Smith, and David Tripp . Contracting Authority, and
Hallett Materials of " U Lake. lowa
WITNESSETH: That the Contractor, for and in consideration of
Six Hundred and Eighty Eigt* ™ o1 1 Two Hundred Twenty Five and No/100 Dollars ($688.225.00)

payable as set forth in the specifications constituting a part of this contract, hereby agrees to construct in accordance with the plans and specifications

therefore, and in the locations designated in the notice to bidders, the various items of work as follows:

Item No. Item Quantity Unit Price Amount

The Standard Specifications of the lowa Department of Transportation, Highway Division, for Highway and Bridge Construction, Series of 2012,
and all applicable current supplemental specifications to date and special provisions shall apply to all work.

Attachments 1 through 5 inclusive form a part of this contract as if contained fully herein.

Original Contract Material per attachment 1 $659,140.00
Additional Gravel for Miller Bridge Stockpile 3,500 tons @ $8.31 per ton $ 29,085.00
TOTAL BID $688.225.00

Said specifications and plans are hereby imade part of and the basis of this agreement, and a true copy of said plans and specifications are now on file in the office of

the County Engineer under date of 2013

That in consideration of the foregoing, the Contracting Authority hereby agrees to pay the Contractor, promptly and according to the requirements of the
specifications the amounts set forth, subject to the conditions as set forth in the specifications.

That it is mutually understood and agreed by the parties hereto that the notice to bidders, the proposal, the specifications for Project No Maintenance Buiiding
Construction, Salix lowa

in Woodbury County, lowa, the within contract, the contractor’s bond, and the general and detailed plans are and constitute the basis of contract between

the parties hereto.

That it is further understood and agreed by the parties of this contract that the above work shall be commenced and completed on or before:

Approximate Starting Date Specified Starting Date Completion Date Number of Working Days

August 12,2013

That time is the essence of this contract and that said contract contains all of the terms and conditions agreed upon by the parties hereto.

It is further understood that the Contractor consents to the jurisdiction of the courts of lowa to hear, determine, and render judgment as to any controversy arising
hereunder.

IN WITNESS WHEREOF the parties hereto have set their hands for the purposes herein expressed to this and three other instruments of like tenor, as the

- _ day of. 20
Approved: Woodhury County, lowa

Conwracting Authority

Larry Clausen. Chairman

%;44/%) %f«
By ﬂ.o?ﬂdﬂ- C. M

o/ Contractor

Hallett Materials




G-2014 stockpile.doc

6/13/2013 MAINTENANCE GRAVEL-STOCKPILE QUOTATION
Project G-2014 stockpile quotation

ITEM NO. DESCRIPTION QUANTITIES UNIT PRICE TOTALS
I. Gravel, (Crush, screen, load, haul and stockpile at SE

Cor. SE'4 NE% Sec. 32-89-44) Arlington Twp.

County Maintenance yard Moville, lowa

[36 One-half mile units] 15,000 Tons § 10.14 /Ton $152100
2. Gravel, (Crush, screen, load, hau! and stockpile at SW

Cor. Section 22-89-45) Concord Twp. Lawton

[620ne-half mile units] 7,000 Tons $§ 12.60 /Ton $88200
3. Gravel, (Furnish, crush, screen, load, haul and stockpile

in the NWY%SW Sec. 15-87-44) Grant Twp.

[16 One-half mile units] 4,000 Tons § 8.06 /Ton $ 32240
4. Gravel, (Furnish, crush, screen, load, haul and stockpile .

in the NEXNEY Sec. 26-87-43) Miller Twp.

[17 One-half mile units] 2,000 Tons § 827 /Ton $ 16540
5. Gravel, (Furnish, crush, screen, load, haul and stockpile

in the SW Cor. NWl NW¥% Sec. 27-86-42) Liston Twp

at Danbury Maintenance Building{35 One-half mile units] 4,000 Tons$ __ 10.14 /Ton  $ 40560
6. Gravel, (Furnish, crush, screen, load, haul and stockpile

at Luton in NW¥% Sec. 20-87-46) Grange Twp.

[60 One-half mile units] 16,000 Tons § 1240 /Ton $ 198400
7. Gravel, (Furnish, crush, screen, load, haul and stockpile

Near N% Cor. Sec. 16-86-45 Willow Twp., (Holly Springs)

[41 One-half mile units] 0 Tons $0.00 /Ton $ 0.00
8. Gravel, (Furnish, crush, screen, load, haul and stockpile

at N.E. Cor. Section 6-87-44) Grant Twp. Landfill

[18 One-half mile units] 14,000 Tons § 827 /Ton $115780
9. Gravel, (Furnish, crush, screen, load, haul and stockpile

at N.E. Cor. Section 6-86-43) Oto Twp.

{11 One-half mile units] 2,000 Tons § 7.66 /Ton $15320

TOTAL Gravel Tons 64000
CONTRACT TOTAL $659140
f— ‘ resto M
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‘3 .
[ ] Indicates One-half mile units. Haul Units are based on Railroad and Gothier Pit locations. Will
vary for other suppliers.

Note: Per ton unit prices for items 1 through and including 9 includes furnishing gravel material.

Note: (Tons hauled) times (One-half mile units) = Units of haul

FUEL PRICE ADJUSTMENT SCHEDULE

Fuel price adjustment based on a price of $3.899 per Gallon as posted by the Pilot Truck Stop, Des
Moines, Iowa.

Price increments increases to be based on:
$0.25 per Gallon change in price equals $0.0025 of change in haul unit.
$0.50 per Gallon change in price equals $0.005 of change in haul unit

$1.00 per Gallon change in price equals, $0.01 of change in haul unit.
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G-2014 Maintenance Gravel-Stockpile

6/13/2013 Project G-2014
SPECIAL PROVISIONS
MAINTENANCE GRAVEL

1. The quantities of work as shown in the contract documents are approximate only and are subject to

increase or decrease. All quantities of work, whether increased or decreased, are to be performed
at the unit prices stipulated in the contract. No adjustment in price will be made on any item of
work due to a variance from the contract quantities.

The contractor shall furnish all necessary machinery, equipment, tools, materiais and supplies, labor
and shall be capable of providing the means of construction necessary to complete the work. The
contractor shall also furnish all granular material where specified in the contract. A scale house, when
or where needed, shall be provided along with the scale prior to commencing of weighing. The scale
shall be of sufficient size and length to accommodate all tandem axle and smaller trucks. Any other
method of weighing shall have prior approval of the County Engineer. Weighing equipment shall
meet the requirements of Section 2001.07.

The contractor will do all “Extra Work” which may be required to complete the contract contemplated
at the contract unit prices, or lump sums to be agreed upon in writing before starting such work, or if
such prices or sums can not be agreed upon, to perform such work on a force account basis, as provided
in the IDOT Standard Specifications.

The contractor shall perform the work within 100 working days with an EARLIEST STARTING
DATE will be of July 1, 2013. Once work is started, it shall continue without interruption until
completion.

The contractor will pay liquidated damages of $100.00 per working day elapsing after the expiration of
the contract period accruing until the completion of the work.

The contractor shall provide a minimum of 10 trucks hauling to the county at all times. If the
number of trucks hauling to a county stockpile drops below 10, the county, at its option, may stop
stockpiling operations for the day and charge a full working day.

2. The contractor shall furnish all equipment for stockpiling, and perform the stockpile work at the sites
designated. In addition, the contractor shall furnish all granular material for stockpile items 1 through
8 inclusive. The County Engineer will approve the spot for stockpiling at the proposed sites. Stock-
piling at locations away from production sites shall be done with a crawler type tractor.

3. The condition of the roads in the spring will be the controlling factor for starting work on any item. The
County Engineer will be the final authority in determining if the haul roads are stable enough for
hauling.

4. If gravel deposit is taken from below water, the contractor shall, by pumping, lower the water level

below the excavation line a minimum of 24 hours prior to removal of gravel. The working time and size
of pump or pumps to be used is to be approved by the County Engineer.
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G-2014 Maintenance Gravel-Stockpile
6/13/2013 Project G-2014
Special Provisions Continued

In the event the pit can not be pumped below the excavation line, the gravel removed from below water
shall be stockpiled and permitted to drain for a minimum of 24 hours before crushing. This may require
the use of two draglines, one to stockpile gravel taken from below water level and one to feed the
crusher.

Gravel furnished by the Contractor shall be crushed pit run material.

The gravel shall be a uniformly graded product complying with the following gradation specification.

Sieve Percent Passing
11/4” 100%

3/4” 80-95%
#4 50-65%
#8 35-50%

#30 10-30%

The depth and location of excavation and quality of acceptable material in each pit is to be determined
by the County Engineer.

5. The contractor shall be equipped to work the face of the gravel deposit to uniformly mix the various
layers of material.

6. The contractor shall hold harmless and indemnify Woodbury County, lowa and its officers and
employees from any and all claims, demands, actions, fines, and judgments for damages arising out of or
in connection with any activity of the contractor or any of the contractor’s agents or employees under
this contract or upon the premises to which this contract applies.

7. The contractor shall abide by and enforce the rules and regulations of the Federal Occupational Safety
and Health Act (OSHA), as amended; and the Federal Mine Safety and Health Act (MSHA) of 1977, as
amended; and shall comply with all other Federal, State, and County laws and regulations and shall hold
the county and the public harmless of any penalties and fines that may be assessed against Woodbury
County and/or the public resulting from the contractors operations and/or any other of his activities
relative thereto. The haul road within the pit and the access road to the pit shall be considered an
integral part of the pit and shall be built and maintained by the contractor to meet the above referenced
laws and regulations. Any penalties and/or fines assessed to Woodbury County relative to the
contractors operations shall be reimbursed in full to the County by the Contractor prior to final
settlement of the contract. An access road is defined as an ingress or egress roadway between the pit and
an official county road normally used by the traveling public.

8. The contractor shall bear the full costs of any litigation or other proceedings brought against Woodbury
County, lowa or any of its officers or employees which involves an alleged injury to any employee(s) or
agent of the Contractor or to any other person who has been authorized by the contractor to be upon the



premises covered by this contract prior to completion of the project, except employees of Woodbury
County.
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