



WOODBURY COUNTY, IOWA
CONTRACT

7-11-17
14a
PATRICK F. GILL
WOODBURY COUNTY
AUDITOR & RECORDER &
COMM. OF ELECTIONS
2017 JUL 19 AM 8 31

Kind of Work HMA Pavement Rout and Seal
Project No. HMA Rout and Seal 2017 County Woodbury

THIS AGREEMENT made and entered by and between Woodbury County, Iowa, by its Board of Supervisors consisting of the following members: Matthew Ung, Jeremy Taylor, Marty Pottebaum, Keith Radig and Rocky De Witt, Contracting Authority, and Sioux Commercial Sweeping Sioux Center, IA.

Contractor:

WITNESSETH: That the Contractor, for and in consideration of Fifty Nine Thousand Two Hundred Thirty and 00/100 (\$59,230.00)

payable as set forth in the specifications constituting a part of this contract, hereby agrees to construct in accordance with the plans and specifications therefore, and in the locations designated in the notice to bidders, the various items of work as follows:

Table with 5 columns: Item No., Item, Quantity, Unit Price, Amount. Includes items for HMA Rout and Seal, Mobilization, and Traffic Control, with a total bid of \$59,230.00.

Said specifications and plans are hereby made part of and the basis of this agreement and a true copy of said plans and specifications are now on file in the office of the County Engineer under the date of May 19, 2017

That in consideration of the foregoing, the Contracting Authority hereby agrees to pay the Contractor, promptly and according to the requirements of the specifications the amounts set forth, subject to the conditions as set forth in the specifications.

That it is mutually understood and agreed by the parties hereto that the notice to bidders, the proposal, the specifications for Project No. HMA Rout and Seal 2017 in Woodbury County, Iowa, the within contract, the contractor's bond, and the general and detailed plans are and constitute the basis of contract between the parties hereto.

That it is further understood and agreed by the parties of this contract that the above work shall be commenced and completed on or before:

Table with 4 columns: Approximate Starting Date, Specified Starting Date, Late Start Date, Number of Working Days. Values include August 14, 2017 and 20 days.

That time is the essence of this contract and that said contract contains all of the terms and conditions agreed upon by the parties hereto.

It is further understood that the Contractor consents to the jurisdiction of the courts of Iowa to hear, determine, and render judgment as to any controversy arising hereunder.

IN WITNESS WHEREOF the parties hereto have set their hands for the purposes herein expressed to this and three other instruments of like tenor, as the

day of, 20

Approved: [Signature] President - Sioux Commercial Sweeping
Contractor: Sioux Commercial Sweeping

Date 6/26/17

By [Signature] Contracting Authority: Woodbury County Board Chairperson

Date 7-11-17