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Kind of Work

WOODBT]RY COT'NTY, IOWA
CONTRACT

Bridee ReDlacement with RCB Culvert

Project No. L-B(LZtT--13-97 County Woodburv

THISAGREEMENTmadeandenteredbyandbet@County,Iowa,by.,if5l$6rfiaQr{.u1iervisoricosistin!otttre
following members: Jeremy Taylor, Mark Monson, Larry D. Clausen, Jaclyn Smith and Matthew Ung, Contracting Authority, and Dixon Construction

Correctionville, lA, Contractor. WITNESSETH: That the Contractor, for and in consideration of --------
Two Hundred Thirtv-Eieht Thousand Ninetv-Six and 50/100 ($238.096.50)

the plans and speciticationspayable as set forth in the specifications constituting a part of this contract, hereby agrees to construct in accordance with

theretbre, and in the locations designated in the notice to bidders, the various items of work as follows:

Item No. ltem Quantity Unit Price Amount

Project: L-B\L2 I 2\--7 3 -97
Clearing and Grubbing
Special Backfill
Excavation Class l0 Roadway and Borrow
Excavation Class l0 Channel
Excavation Class l3 Channel
Modified Subbase
Removal of Existing Bridge
Excavation Class 20
Structural Concrete (RCB Culvert)
Reinforcing Steel
Culvert,24 IN. CMP
Temporary Stream Diversion
Revetment Class E
Safety Closure
Removal and Reinstall Fence Barbed
Traffic Control
Mobilization
30" on 24" Tee Section CMP Riveted
Granular Surfacing
Mulching
Seeding and Fertilizing (Rural)
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0.38 Acres
160 Ton
8 t4 C.Y.
43e C.Y.
t6 c.Y.
45 C.Y.
I L.S.
1543 C.Y.
205.07 C.Y
40,150 LB
34 L.F.
I Each
328 Ton
2 Each

T2 L,F
L.S.
L.S.
Each

82 Ton
0.29 Acre

0.29 Acre

$ 13.000.00
52.00
12.00
5.00
100.00
63.00
15.000.00
12.00
350.00
r.00
52.00
5.000.00
43.00
75.00
20.00
s.200.00
2s,000.00
3.400.00
43.00
3,000.00
6.000.00

$ 4.940.00
8.320.00
9.768.00
2,195.00
r,600.00
2,835.00
15,000.00
I 8,5 16.00
71,774.50
40,150.00
1.768.00
5,000.00
14,104.00
150.00
2,240.00
5,200.00
25,000.00
3,400.00
3.526.00
870.00
1.740.00

TOTAL BrD s238.0q6.50

Said specifications and plans are hereby made part of and the basis of this agreement and a true copy of said plans and specifications are now on

tlle in the ot'fice of the Counry Engineer under the date of July 7 ,2016

That in consideration of the tbregoing, the Contracting Authority hereby agrees to pay the Conffactor, promptly and according to the requirements

ofthe specitications the amounts set fbrth, subject to the conditions as set forth in the specifications.

That it is mutually understood and agreed by the parties hereto that the notice to bidders, the proposal, the specitications for Project No.

L-B(L212\--73-97 in Woodburv County, Iowa, the within contract, the contractor's bond, and the general and detailed plans are and

constitute the basis ofcontract between the parties hereto.

That it is further understood and agreed by the of this contract that the above work shall be commenced and on or before:
Number of

It is further understood that the Contractor consents to thejurisdiction ofthe courts oflowa to hear, determine, and renderjudgment as to any

controversy arising hereunder.

IN WITNESS WHEREOF the parties hereto have set their hands for the purposes herein expressed to this and three other instruments of like tenor,

as the

2l/.- day or A*iott

50

20 lc

September 26,2016

That time is the essence ofthis contract and that said contract contains all ofthe terms and conditions agreed upon by the parties hereto.

Woodbury County Board Chairperson

Da o", If a.E f *ota



@lowADor
CONTRACTOR'S PERFORMANCE BOND

Bond Number:1AC586036

KNOWALL PERSONS BY THESE

o1 Correctionville. [A

Fom 181419 (05.16)

gwt '

Contract l-D.: -. i " -i
-:-i----------i ......r

iQortnqtt- wdothury ' '

o1 West Des Moines IA

PRESENTS: That we, Dixon Construction Co.

(hereinafter called the Principal) and Merchants Bonding Company (Mutual)

(hereinafter called the Surety) are held and firmly bound unto the

(hereinafter called the Contracting Authoity) lowa, in the sum of
name. etc.)
Ninety-Sii and 50/100

Woodbury Counlv

Two
or

dollars ($ 238,096.50 t
lawful money ates, sum, we bind ourselves, our executors,
administrators, successors, and assigns jointly and severally by these presents.

THE CONDITION OF THIS OBLIGATION lS SUCH, THAT whereas the above bounden Principal did enter into a written contract

with the Contracting Authority to perform
Project Number : L-B(L21 2)-7 3 -97

RCB Culvert - New Reinforced Concrete Box:

Copy of which contract, together with all of its terms, covenants, conditions, and slipulations, is inmrporated herein and made a part hereof as fully
and completely as if said @nlract were reciled al length; and whereas, the principal and sureties on this bond hereby agree to pay all persons, firms,
or corporations having contracls directly with the principal or wilh subcontradors, all just claims due them for labor performed or materials furnished,
in the performance of the contract on aeount of which this bond is given, when lhe same are not salisfied out of the portion of the conlracl prie
which the public corporation is required to retain until completion of the public improvements, but lhe principal and sureties shall not be ilable to said
persons, firms, or corporalions unless the claims of said claimants against said portion of the contracl pric€ shall have been eslablished as provided
by law.

Now, if the principal shall in all respects futfill his said ontract according to the terms and tenor thereof, and shall satisfy all claims and demands
incuned for the same, and shall fully indemnlfy and save harmless the Contracling Authority from all costs and damages which it may suffer by reason
of failure to do so and shall fully reimburse and repay the Contracling Auihority all oullays and expense which it may incur in making good any such
default, then the obligation is lo be void and of no effect: otherwise to remain in full force and effecl. Every surety on this bond shall be deemed and
held, any contracl to the contrary notwithstanding, to consent withoui nolice:

1. To any extension of time to the contrador in which to perform the @nlract.
2. That the bond shall remain in full force and effecl until lhe contracl is completed within lhe specified ontract p€riod, within an

extension thereof, or within a period of time affer the conlracl period has elapsed and the liquidated damage is being charged against the
contraclor.

3. To any change in the plans, specifications, or contracl, when such change does not involve an increase of more than 20
percent of the total contract price, and shall then be released only as to such excess increase.

4. Thal no provision of this bond or of any olher contracl shall be valid which limits to less than five years from the complelion of the
mntract the right to sue on this bond for defects in work quality or material nol discovered or known to the Contracting Authority
at the time such work is accepted.

This bond is to be mnsidered a performance bond and secures the Contracting Authority the right to recover from the contractor on ac@unl of
material or labor entered into the work or work performed not in acclrdance with the contract, specifications, or plans. The contraclor does not by this
obligation guarantee to mainlain the work for five years.

lN WITNESS WHEREOF, we have hereunto set our hands and seals this 1st day of August , 2016 
,

Principal

By:

Surety

Address

For contracts where a Board of

This bond approved by the , this day of
(Contracting Authority)

Title/Signature

DISCLOSURE STATEMENT FOR CONTRACTOR'S PERFORMANCE BONDS
The information requested will be used by the lwa Department of TEnsportation to detemine it a @ntractortuendor is bonded in a@rd with the requirements established by

the @ntracting authority. This seares the IDOT and/or the Slate of lowa the right to re@ver from the @ntractorfuendor if material orlabor entered into the work perfomed is

not in a@rd with the @ntract, specili€tions, or plans. Persons outside the Department may oGsionally request this infomation- Failure to provide all required infomation
will result in denial of the award of the @ntract.

Title

By:

Title

Dixon Construction Co.

Title
6700 \Il€stown Pkwy, West Des Moines, IA

This bond approved by the

For contracts where neither the DOT nor a County Board of Supervisors is the Contracting Authonty:





MTxcHANT
BONDING COMPANY.,
POWER OF ATTORNEY

Know All Persons By These Presents, that MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING,
lNC., both being corporations of the State of lowa (herein collectively called the "Companies") do hereby make, constitute and appoint,
individually,

Abigail R Mohr; Jennifer Keislar; John R Fay; John W Ahrold; Karlene K Kentner; Kent M

Rosenberg; Lauri Meneough; Mat DeGroote; Matthew R Fay; Michael L McCoy

their true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver on behalf of the Companies, as Surety, bonds, undertakings
and other written obligations in the nature thereof, subject to the limitation that any such instrument shall not exceed the amount of:

FIFTEEN MILLION ($15,000,000.00) DOLLARS
This Power-of-Attorney is granted and is signed and sealed by facsimile under and by authority of the following By-Laws adopted by the
Board of Directors of Merchants Bonding Company (Mutual) onApril 23,2011 and adopted bythe Board of Directors of Merchants
National Bonding, lnc., on October 24,2011.

"The President, Secretary, Treasurer, or any Assistant Treasurer or any Assistant Secretary or any Vice President shall have power and
authority to appoint Attorneys-in-Fact, and to authorize them to execute on behalf of the Company, and attach the seal of the Company
thereto, bonds and undertakings, recognizances, contracts of indemnity and otherwritings obligatory in the nature thereof."

"The signature of any authorized officer and the seal of the Company may be affixed by facsimile or electronic transmission to any Power of
Attorney or Certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship
obligations ofthe Company, and such signature and seal when so used shall have the same force and effect as though manually fixed."

ln connection with obligations in favor of the Florida Department of Transportation only, it is agreed that the power and authority hereby given

to the Attorney-in-Fact includes any and all consents forthe release of retained percentages and/orfinal estimates on engineering and
construction contracts required by the State of Florida Department of Transportation. lt is fully understood that consenting to the State of Florida
Department of Transportation making payment of the final estimate to the Conlractor and/or its assignee, shall not relieve this surety company
of any of its obligations under its bond.

ln connection with obligations in favor of the Kentucky Department of Highways only, it is agreed that the power and authority hereby given

to the Attomey-in-Fact cannot be modified or revoked unless priorwritten personal notice of such intent has been given to the Commissioner-
Department of Highways of the Commonwealth of Kentucky at least thirty (30) days prior to the modification or revocation.

12th day of April

BONDING COMPANY (MUTUAL)
NATIONAL BONDING, INC.

MERCHANTS
MERCHANTS

STATE OF IOWA
COUNTY OF Dallas President
On this 12th day of April , 2016 , before me appeared Larry Taylor, to me personally known, who being by me sworn did say that
he is President of the MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, lNC.; and that the seals affixed

to the foregoing instrument are the Corporate seals of the Companies; and that the said instrument was signed and sealed in behalf of the
Companies by authority of their respective Boards of Directors.

%o
WENDY y{OODY

Commission Number 784654
My Commission Expites

June 20, 2017

(Expiration of notary's commission
does not invalidate this instrument)

l, William Warner, Jr., Secretary of the MERCHANTS BONDING COMPANY (MUTUAL) and MERCHANTS NATIONAL BONDING, lNC.,

do hereby certify that the above and foregoing is a true and correct copy of the POWER-OF-ATTORNEY executed by said Companies,
which is still in full force and effect and has not been amended or revoked.

ln Witness Whereof, I have hereunto set my hand and affixed the seal of the Companies on this 1st day of August

POA 0014 (6/15)
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