Woodbury County LED Lighting Project Intallers Bid Package

Baker Group 1424 Hubben Ave. Des Moines, IA 50317 PH: 515.262.4000

Tabulation of Bids

Location: Woodbury County Board of Supervisors Office Court House Building Sioux City, IA

Bid Date:

11/2/2015

2:00 PM

Contractor	Lewis Electric	O'Del Electric	Schramm Electric	Nystrom Electric	Metro Electric	Thompson Electric	
Required Documents							
Attended Mandatory Pre-Bid Project Meeting 5% Bid Security: Certified Check or Bid Bond	YES Yes but personal check	YES Yes	No bid submittal	YES	YES	YES	
Addendums Acknowledged	In part	Yes 1-7		Yes 1-7	Yes 1-7	Yes 1-7	
Proposals -Installers							
Proposal Total for all Buildings							
Proposal Total for all Buildings Alterna	e #1						
Eagles Building							
Eagles Building Alterna	le #1					\$2,089	
Climbing Hills Building							
Climbing Hills Building Alterna	le #1				\$4,220		
Court House Building							
Court House Building Alterna	te #1			\$40,227			
LEC Building							
LEC Building Alterna	te #1					\$27,746	
EC-Jail Only Building							
LEC-Jail Only Building Alterna	te #1					\$27,685	
Conservation Mid Am Building					\$2,900		
Dorothy Pecaut Building							
Dorothy Pecaut Building Alterna	le #1			\$4,225	***************************************		
Moville Engineer Ofc Building							
Moville Engineer Ofc Building Alterna	te #1	\$2,500					
Secondary Roads Sheds Building					***************************************		
Secondary Roads Sheds Building Alterna	te #1	\$9,500			······································	***************************************	
Siouxland Health Building							
Siouxland Health Building Alterna	te #1			\$18,899			
Trosper Hoyt Building							
Trosper Hoyt Building Alterna	te #1			\$28,701			
VA/Social Service Building							
/A/Social Service Building Alterna	le #1			\$1,633			
Conservation REC Building					·		
Conservation REC Building Alterna	te #1			Van 1957	0.000	\$5,790	Grand Total
		\$12,000		\$93,685	\$7,120	\$63,310	\$176,115
Original Budget	\$249,684					Savings	\$73,569