



14

RP CONSTRUCTORS, LLC

1270 S Derby Lane; PO Box 195
Dakota Dunes, SD 57049
Phone: 712.222.1452; Fax 855.492.9920

Heavy Civil Constructors Specializing in Underground and Concrete
Licensed in Iowa, South Dakota & Nebraska

ATTN: **Mark J. Nahra, P.E.**

Woodbury County Engineer
759 E. Frontage Road
Merville, IA 51039

Date: 7/23/2021

RE: **Bennet-McDonald-Smithland Levee Televising**
Woodbury County, Iowa

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT AMT	TOTAL AMT
	18' PIPE	151.00	LF	\$2.25	\$339.75
	24" PIPE	159.00	LF	\$2.25	\$357.75
	30" PIPE	315.00	LF	\$2.50	\$787.50
	36" PIPE	150.00	LF	\$2.50	\$375.00
	42" PIPE	584.00	LF	\$3.50	\$2,044.00
	48" PIPE	250.00	LF	\$4.00	\$1,000.00
	4X4 BOX PRECAST BOX	0.00	LF	\$4.50	\$0.00
	REPORT & VIDEO REVIEW	1.00	LS	\$500.00	\$500.00
	MOBILIZATION	1.00	LS	\$200.00	\$200.00
	We assumed footages based on drawings provided.				
	Actual footages will be used for billing using Units Above				

TOTAL \$5,604

Above numbers DO NOT include the following:

- 1 Geotechnical Moisture Density Compaction, PCC Paving Testing, Quality Control or Construction Staking.
- 2 Erosion Control, Inlet Protection and/or Seeding
- 3 Traffic Control
- 4 Payment or Performance Bond. Please add 2% to amount of bid if required
- 5 We require a signed acceptance of this quote prior to commencement of work.
- 6 We require a 2 week lead time before commencing work.
- 7 Sales Tax
- 8 8" Drain tile work (we can price but will involve likely excavation & backfill to gain access to the pipe and we'd like to coordinate that with you).



We **assumed** the following in preparing our bid.

- 1 Completion of our portion of the work in February 2019 with a single mobilization.
Additional mobilizations priced upon request. We require 5 Calendar Days to Substantial Completion
- 2 Negotiation of an equitable subcontract agreement that is mutually satisfactory.
Terms and conditions of said subcontract to be no more exacting or unfavorable to us than your contract with the Owner.
Pricing based on a standard AGC contract with this quotation and conditions included within the contract.
- 3 Scheduling for work items in consultation with us and allowing us adequate work time to complete our work.
- 4 All items are tied unless we waive.
- 5 Liquidated damages will only be accepted if they can be proven as directly attributable to our nonperformance.
- 6 Retention same as your contract. Maximum \$30,000 on Iowa DOT Contracts.
- 7 Payments made a maximum of seven calendar days after the Contractor receives payment for our work.
(Item 6 is the *Prompt Payment Clause* set forth by the Iowa DOT (1109.05.B).
- 8 We will pay our portion of Association Dues (AGC, NUCA, etc).
- 9 Water source within project site if hydroexcavation/utility potholing quoted.

**ACCEPTED AND NOTICE TO PROCEED
WOODBURY COUNTY SECONDARY ROADS DEPARTMENT.**



Signature

8 1 17 ²⁰²¹

Date